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COUNTY GOVERNMENT OF ISIOLO
DEPARTMENT OF PUBLIC WORKS

SIGNATURE PAGE AND NOTES

Supplied as part of the Contract for the PROPOSED REPAIR WORKS AND EQUIPPING OF
ELDERA DISPENSARY.

Issued by: -
Quantities and Contracts Department

Department of Public Works
Isiolo County

P O Box 38- 60300

ISIOLO

The contract for the above mentioned works entered into this ........ dayof ...................l. 2024
by the undersigned refers to these Bills of Quantities and the Ministry of Public Works General
Specification date March, 1976 (together with any amendments issued thereto) shall be read and
construed as part of the said contract.

CONTRACTOR COUNTY GOVERNMENT OF ISIOLO
P.O BOX 36-60300
ISIOLO

Date: ... Date: ..o

SPECIAL NOTES

The Contractor is required to check the numbers of the pages of these Bills of Quantities and
should he find any missing or in duplicate or figures indistinct he must inform County
Works Officer (Department of Public Works) Isiolo County Government once and have
the same rectified.

Should the Contractor be in doubt about the precise meaning of any item or figure for any reason
whatsoever, he must inform the County Works Officer Isiolo in order that the correct meaning may
be decided before the date for submission of tenders.

No liability will be admitted nor claim allowed in respect of errors in the Contractor’s Tender due to
mistakes in the Specifications which should have been rectified in the manner described above.
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This standard tender document for procurement of works has been prepared for use
by procuring entities in Kenya in the procurement of works (i.e. Buildings and
associated Civil Engineering Works).

The following guidelines should be observed when using the document: -

@ Specific details should be furnished in the Invitation to tender and in the
special conditions of contract (where applicable). The tender document issued
to tenderers should not have blank spaces or options.

(b) The instruction to tenderers and the General Conditions of Contract should
remain unchanged. Any necessary amendments to these parts should be made through
Appendix to instructions to tenderers and special conditions of contract respectively.

(b) Information contained in the invitation to tender shall conform to the data and
information in the tender documents to enable prospective tenderers to decide
whether or not to participate in the tender and shall indicate any important tender
requirements

(c) The invitation to tender shall be as an advertisement in accordance with the
regulations or a letter of invitation addressed to tenderers who have been prequalified
following a request for prequalification

The cover of the document shall be modified to include: -
I. Tender number.

Il. Tender name.
I1l.  Name of procuring entity.



SECTION |

INVITATION TO TENDER

Tender Name: PROPOSED REPAIR WORKS AND EQUIPPING OF ELDERA DISPENSARY.

1.1 The COUNTY GOVERNMENT OF ISIOLO invites sealed tenders for the
construction of the PROPOSED REPAIR WORKS AND EQUIPPING OF ELDERA
DISPENSARY.

1.2 Interested eligible candidates may obtain further information and inspect tender
documents at Isiolo County Public Works Offices P.o Box 36-60300 Isiolo during
normal working hours.

1.3 A complete set of tender documents may be obtained from Isiolo county website
free of charge.

1.4 Prices quoted should be net inclusive of all taxes, must be in Kenya shillings and shall
remain valid for 120 days from the closing date of tender.

15 Completed tender documents are to be enclosed in plain sealed envelopes marked
with Tender name and reference number and deposited in the Tender Box at Isiolo
County treasury offices (address and location) or to be addressed to the,
..................... (COUNTY GOVERNMENT OF ISIOLO P.O BOX 36-60300,
ISIOLO) so as to be received on or before 05" AUGUST 2024 at 10.00am

1.6 Tenders will be opened immediately thereafter in the presence of the candidates or
their representatives who choose to attend at Isiolo County Treasury building

For (accounting Officer/ Procuring Entity)
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1.5

SECTION 11
INSTRUCTIONS TO TENDERERS.

General/Eligibility/Qualifications/Joint venture/Cost of tendering

The Employer as defined in the Appendix to Conditions of Contract invites
tenders for Works Contract as described in the tender documents. The successful
tenderer will be expected to complete the Works by the Intended Completion Date
specified in the tender documents.

All tenderers shall provide the Qualification Information, a statement that the tenderer
(including all members of a joint venture and subcontractors) is not associated, or has
not been associated in the past, directly or indirectly, with the Consultant or any other
entity that has prepared the design, specifications, and other documents for the project
or being proposed as Project Manager for the Contract. A firm that has been engaged
by the Employer to provide consulting services for the preparation or supervision of
the Works, and any of its affiliates, shall not be eligible to tender.

All tenderers shall provide in the Form of Tender and Qualification Information, a
preliminary description of the proposed work method and schedule, including
drawings and charts, as necessary.

In the event that pre-qualification of potential tenderers has been undertaken, only
tenders from pre-qualified tenderers will be considered for award of Contract. These
qualified tenderers should submit with their tenders any information updating their
original pre-qualification applications or, alternatively, confirm in their tenders that
the originally submitted pre-qualification information remains essentially correct as
of the date of tender submission.

Where no pre-qualification of potential tenderers has been done, all tenderers shall
include the following information and documents with their tenders, unless otherwise
stated:

@) Copies of original documents defining the constitution or legal status, place of
registration, and principal place of business; written power of attorney of the
signatory of the tender to commit the tenderer:

(b) Total monetary value of construction work performed for each of the last
five years:
(© experience in works of a similar nature and size for each of the last five years,

and details of work under way or contractually committed; and names and
addresses of clients who may be contacted for further information on these
contracts;

(d) Major items of construction equipment proposed to carry out the Contract and
an undertaking that they will be available for the Contract.

(e) Qualifications and experience of key site management and technical personnel
proposed for the Contract and an undertaking that they shall be available for
the Contract.



1.6

1.7

0] reports on the financial standing of the tenderer, such as profit and loss
statements and auditor’s reports for the past five years;

(o) Evidence of adequacy of working capital for this Contract (access to line(s) of
credit and availability of other financial resources);

(h) Authority to seek references from the tenderer’s bankers;

M Information regarding any litigation, current or during the last five years, in
which the tenderer is involved, the parties concerned and disputed amount;
and

()] Proposals for subcontracting components of the Works amounting to more

than 10 percent of the Contract Price.

Tenders submitted by a joint venture of two or more firms as partners shall comply
with the following requirements, unless otherwise stated:

(@  The tender shall include all the information listed in clause
1.5 above for each joint venture partner;

(b)  The tender shall be signed so as to be legally binding on
all partners;

(c)  All partners shall be jointly and severally liable for the
execution of the Contract in accordance with the Contract terms;

(d)  One of the partners will be nominated as being in charge,
authorized to incur liabilities, and receive instructions for and on behalf of all
partners of the joint venture; and

(e)  The execution of the entire Contract, including payment, shall
be done exclusively with the partner in charge.

To qualify for award of the Contract, tenderers shall meet the following minimum
qualifying criteria;

(&) Annual volume of construction work of at least 2.5 times the estimated
annual cashflow for the Contract;

(b) Experience as main contractor in the construction of at least
two works of a nature and complexity equivalent to the Works
over the last 10 years (to comply with this requirement, works cited should be at
least 70 percent complete);

(c) Proposals for the timely acquisition (own, lease, hire, etc.) ofthe essential
equipment listed as required for the Works;

(d) A Contract manager with at least five years’ experience in works of an equivalent
nature and volume, including no less than three years as Manager; and
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(e) Liquid assets and/or credit facilities, net of other contractual commitments and
exclusive of any advance payments which may be made under the Contract, of no
less than 4 months of the estimated payment flow under this Contract.

The figures for each of the partners of a joint venture shall be added together to
Determine the tenderer’s compliance with the minimum qualifying criteria of
clause

1.7 (a) and (e); however, for a joint venture to qualify, each of its partners must meet
at least 25 percent of minimum criteria 1.7 (a), (b) and (e) for an individual tenderer,
and the partner in charge at least 40 percent of those minimum criteria. Failure to
comply with this requirement will result in rejection of the joint venture’s tender.
Subcontractors’ experience and resources will not be taken into account in
determining the tenderer’s compliance with the qualifying criteria, unless otherwise
stated.

Each tenderer shall submit only one tender, either individually or as a partner in a
joint venture. A tenderer who submits or participates in more than one tender (other
than as a subcontractor or in cases of alternatives that have been permitted or
requested) will cause all the proposals with the tenderer’s participation to be
disqualified.

The tenderer shall bear all costs associated with the preparation and submission of his
tender, and the Employer will in no case be responsible or liable for those costs.

The tenderer, at the tenderer’s own responsibility and risk, is encouraged to visit and
examine the Site of the Works and its surroundings, and obtain all information that may
be necessary for preparing the tender and entering into a contract for construction
of the Works. The costs of visiting the Site shall be at the tenderer’s own expense.

Tender Documents

2.1

2.2

The complete set of tender documents comprises the documents listed below and any
addenda issued in accordance with Clause 2.4.

€)) These Instructions to Tenderers

(b) Form of Tender and Qualification Information
(© Conditions of Contract

(d) Appendix to Conditions of Contract

(e Specifications

(j) Drawings

(9) Bills of Quantities

(h) Forms of Securities

The tenderer shall examine all Instructions, Forms to be filled and Specifications in
the tender documents. Failure to furnish all information required by the tender
documents, or submission of a tender not substantially responsive to the tendering
documents in every respect will be at the tenderer’s risk and may result in rejection of
his tender.
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A prospective tenderer making an inquiry relating to the tender documents may notify
the Employer in writing or by cable, telex or facsimile at the address indicated in the
letter of invitation to tender.  The Employer will only respond to requests for
clarification received earlier than seven days prior to the deadline for submission of
tenders. Copies of the Employer’s response will be forwarded to all persons issued
with tendering documents, including a description of the inquiry, but without identifying
its source.

Before the deadline for submission of tenders, the Employer may modify the
tendering documents by issuing addenda. Any addendum thus issued shall be part of
the tendering documents and shall be communicated in writing or by cable, telex or
facsimile to all tenderers. Prospective tenderers shall acknowledge receipt of each
addendum in writing to the Employer.

To give prospective tenderers reasonable time in which to take an addendum into
account in preparing their tenders, the Employer shall extend, as necessary, the deadline
for submission of tenders, in accordance with Clause 4.2 here below.

Preparation of Tenders

3.1

3.2

3.3

All documents relating to the tender and any correspondence shall be in English
language.

The tender submitted by the tenderer shall comprise the following:

€)) These Instructions to Tenderers Form of Tender, Conditions of Contract,
Appendix to Conditions of Contract and Specifications;

(b) Tender Security;

(© Priced Bill of Quantities ;

(d) Qualification Information Form and Documents;

(e) Alternative offers where invited; and

()] Any other materials required to be completed and submitted by the tenderers.
The tenderer shall fill in rates and prices for all items of the Works described in the
Bill of Quantities. Items for which no rate or price is entered by the tenderer will not
be paid for when executed and shall be deemed covered by the other rates and prices
in the Bill of Quantities. All duties, taxes, and other levies payable by the Contractor
under the Contract, or for any other cause relevant to the Contract, as of 30 days prior

to the deadline for submission of tenders, shall be included in the tender price submitted
by the tenderer.
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3.13

The rates and prices quoted by the tenderer shall only be subject to adjustment during
the performance of the Contract if provided for in the Appendix to Conditions of
Contract and provisions made in the Conditions of Contract.

The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of sixty (120) days from the date of submission.
However in exceptional circumstances, the Employer may request that the tenderers
extend the period of validity for a specified additional period. The request and the
tenderers’ responses shall be made in writing. A tenderer may refuse the request
without forfeiting the Tender Security. A tenderer agreeing to the request will not be
required or permitted to otherwise modify the tender, but will be required to extend
the validity of Tender Security for the period of the extension, and in compliance with
Clause 3.7 - 3.11 in all respects.

The tenderer shall furnish, as part of the tender, a Tender Security in the amount and
form specified in the appendix to invitation to tenderers. This shall be in the amount
not exceeding 2 percent of the tender price

The format of the Tender Security should be in accordance with the form of Tender
Security included in Section G - Standard forms or any other form acceptable to the
Employer. Tender Security shall be valid for 30 days beyond the validity of the
tender.

Any tender not accompanied by an acceptable Tender Security shall be rejected. The
Tender Security of a joint venture must define as “Tenderer” all joint venture partners
and list them in the following manner: a joint venture consisting of “............
e and “..

The Tender Securities of unsuccessful tenderers will be returned within 28 days of the
end of the tender validity period specified in Clause 3.6.

The Tender Security of the successful tenderer will be discharged when the tenderer
has signed the Contract Agreement and furnished the required Performance Security.

The Tender Security may be forfeited

@ if the tenderer withdraws the tender after tender opening during the period of
tender validity;

(b) if the tenderer does not accept the correction of the tender price, pursuant to
Clause 5.7,

(© in the case of a successful tenderer, if the tenderer fails within the specified
time limit to

0] sign the Agreement, or
(i) furnish the required Performance Security.

Tenderers shall submit offers that comply with the requirements of the tendering
documents, including the basic technical design as indicated in the Drawings and
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Specifications. Alternatives will not be considered, unless specifically allowed in the
invitation to tender. If so allowed, tenderers wishing to offer technical alternatives to
the requirements of the tendering documents must also submit a tender that complies
with the requirements of the tendering documents, including the basic technical
design as indicated in the Drawings and Specifications. In addition to submitting the
basic tender, the tenderer shall provide all information necessary for a complete
evaluation of the alternative, including design calculations, technical specifications,
breakdown of prices, proposed construction methods and other relevant details. Only
the technical alternatives, if any, of

the lowest evaluated tender conforming to the basic technical requirements shall be
considered.

The tenderer shall prepare one original of the documents comprising the tender
documents as described in Clause 3.2 of these Instructions to Tenderers, bound with
the volume containing the Form of Tender, and clearly marked “ORIGINAL”. In
addition, the tenderer shall submit copies of the tender, in the number specified in the
invitation to tender, and clearly marked as “COPIES”. In the event of discrepancy
between them, the original shall prevail.

The original and all copies of the tender shall be typed or written in indelible ink and
shall be signed by a person or persons duly authorised to sign on behalf of the
tenderer, pursuant to Clause 1.5 (a) or 1.6 (b), as the case may be. All pages of the
tender where alterations or additions have been made shall be initialled by the person
or persons signing the tender.

Clarification of tenders shall be requested by the tenderer to be received by the

procuring entity not later than 7 days prior to the deadline for submission of tenders.

The procuring entity shall reply to any clarifications sought by the tenderer within 3
days of receiving the request to enable the tenderer to make timely submission of its
tender.

The tender security shall be in the amount of 0.5 — 2 per cent of the tender price.

Submission of Tenders

4.1

4.2

The tenderer shall seal the original and all copies of the tender in two inner envelopes
and one outer envelope, duly marking the inner envelopes as “ORIGINAL” and
“COPIES” as appropriate. The inner and outer envelopes shall:

@ be addressed to the Employer at the address provided in the invitation to
tender;

(b) bear the name and identification number of the Contract as defined in the
invitation to tender; and

(© provide a warning not to open before the specified time and date for tender
opening.

Tenders shall be delivered to the Employer at the address specified above not later
than the time and date specified in the invitation to tender. However, the Employer



4.3

4.4
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4.6

may extend the deadline for submission of tenders by issuing an amendment in
accordance with Sub-Clause 2.5 in which case all rights and obligations of the Employer
and the tenderers previously subject to the original deadline will then be subject to the
new deadline.

Any tender received after the deadline prescribed in clause 4.2 will be returned to the
tenderer un-opened.

Tenderers may modify or withdraw their tenders by giving notice in writing before
the deadline prescribed in clause 4.2. Each tenderer’s modification or withdrawal
notice shall be prepared, sealed, marked,

and delivered in accordance with clause 3.13 and 4.1, with the outer and inner envelopes
additionally marked “MODIFICATION” and “WITHDRAWAL?"”, as appropriate.
No tender may be modified after the deadline for submission of tenders.

Withdrawal of a tender between the deadline for submission of

tenders and the expiration of the period of tender validity specified in the invitation to
tender or as extended pursuant to Clause 3.6 may result in the forfeiture of the Tender
Security pursuant to Clause 3.11.

Tenderers may only offer discounts to, or otherwise modify the prices of their tenders
by submitting tender modifications in accordance with Clause 4.4 or be included in
the original tender submission.

Tender Opening and Evaluation

5.1

5.2

5.3

5.4

The tenders will be opened by the Employer, including modifications made pursuant
to Clause 4.4, in the presence of the tenderers’ representatives who choose to attend at
the time and in the place specified in the invitation to tender. Envelopes marked
“WITHDRAWAL” shall be opened and read out first. Tenderers’ and Employer’s
representatives who are present during the opening shall sign a register evidencing
their attendance.

The tenderers’ names, the tender prices, the total amount of each tender and of any
alternative tender (if alternatives have been requested or permitted), any discounts,
tender modifications and withdrawals, the presence or absence of Tender Security,
and such other details as may be considered appropriate, will be announced by the
Employer at the opening. Minutes of the tender opening, including the information
disclosed to those present will be prepared by the Employer.

Information relating to the examination, clarification, evaluation, and comparison of
tenders and recommendations for the award of  Contract shall not be disclosed to
tenderers or any other persons not officially concerned with such process until the
award to the successful tenderer has been announced. Any effort by a tenderer to
influence the Employer’s officials, processing of tenders or award decisions may
result in the rejection of his tender.

To assist in the examination, evaluation, and comparison of tenders, the Employer at
his discretion, may ask any tenderer for clarification of the tender, including
breakdowns of unit rates. The request for clarification and the response shall be in
writing or by cable, telex or facsimile but no change in the price or substance of the
tender shall be sought, offered, or permitted except as required to confirm the
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correction of arithmetic errors discovered in the evaluation of the tenders in
accordance with Clause 5.7.

Prior to the detailed evaluation of tenders, the Employer will determine whether each
tender (a) meets the eligibility criteria defined in Clause 1.7;(b) has been properly
signed; (c) is accompanied by the required securities; and (d) is substantially responsive
to the requirements of the tendering documents. A substantially responsive
tender is one which conforms to all the terms, conditions and specifications
of the tendering documents, without material deviation or reservation. A material
deviation or reservation is one (a) which affects in any substantial way the scope,
quality, or performance of the works; (b) which limits in any substantial way,
inconsistent with the tendering documents, the Employer’s rights or the tenderer’s
obligations under the Contract; or (c) whose rectification would affect unfairly the
competitive position of other tenderers presenting substantially responsive tenders.

If a tender is not substantially responsive, it will be rejected, and may not
subsequently be made responsive by correction or withdrawal of the nonconforming
deviation or reservation.

Tenders determined to be substantially responsive will be checked for any arithmetic
errors. Errors will be corrected as follows:

€)) where there is a discrepancy between the amount in figures and the amount in
words, the amount in words will prevail; and

(b) where there is a discrepancy between the unit rate and the line item total
resulting from multiplying the unit rate by the quantity, the unit rate as quoted
will prevail, unless in the opinion of the Employer, there is an obvious
typographical error, in which case the adjustment will be made to the entry
containing that error.

(© In the event of a discrepancy between the tender amount as stated in the Form
of Tender and the corrected tender figure in the main summary of the Bill of
Quantities, the amount as stated in the Form of Tender shall prevail.

(d) The Error Correction Factor shall be computed by expressing the difference
between the tender amount and the corrected tender sum as a percentage of
the corrected Builder’s Work (i.e. Corrected tender sum less P.C. and
Provisional Sums)

(e) The Error Correction Factor shall be applied to all Builder’s Work (as a rebate
or addition as the case may be) for the purposes of valuations for Interim
Certificates and valuation of variations.

0) the amount stated in the tender will be adjusted in accordance with the above
procedure for the correction of errors and, with concurrence of the tenderer, shall
be considered as binding upon the tenderer. If the tenderer does not accept
the corrected amount, the tender may be rejected and the Tender Security
may be forfeited in accordance with clause 3.11.

The Employer will evaluate and compare only the tenders determined to be
substantially responsive in accordance with Clause 5.5.
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In evaluating the tenders, the Employer will determine for each tender the evaluated
tender price by adjusting the tender price as follows:

€)) making any correction for errors pursuant to clause 5.7;

(b) excluding provisional sums and the provision, if any, for contingencies in the
Bill of Quantities, but including Dayworks where priced competitively.

(© making an appropriate adjustment for any other acceptable variations,
deviations, or alternative offers submitted in accordance with clause 3.12; and

(d) making appropriate adjustments to reflect discounts or other price
modifications offered in accordance with clause 4.6

The Employer reserves the right to accept or reject any variation, deviation, or
alternative offer. Variations, deviations, and alternative offers and other factors
which are in excess of the requirements of the tender documents or otherwise result in
unsolicited benefits for the Employer will not be taken into account in tender evaluation.

The tenderer shall not influence the Employer on any matter relating to his tender
from the time of the tender opening to the time the Contract is awarded. Any effort
by the Tenderer to influence the Employer or his employees in his decision on tender
evaluation, tender comparison or Contract award may result in the rejection of the
tender.

Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the
share capital shall be allowed a 10% preferential bias provided that they do not sub-
contract work valued at more than 50% of the Contract Price excluding Provisional
Sums to an Non-indigenous sub-contractor.

Award of Contract

6.1

6.2

6.3

Subject to Clause 6.2, the award of the Contract will be made to the tenderer whose
tender has been determined to be substantially responsive to the tendering documents
and who has offered the lowest evaluated tender price, provided that such tenderer
has been determined to be (a) eligible in accordance with the provision of Clauses
1.2, and (b) qualified in accordance with the provisions of clause 1.7 and 1.8.

Notwithstanding clause 6.1 above, the Employer reserves the right to accept or reject
any tender, and to cancel the tendering process and reject all tenders, at any time prior
to the award of Contract, without thereby incurring any liability to the affected
tenderer or tenderers or any obligation to inform the affected tenderer or tenderers of
the grounds for the action.

The tenderer whose tender has been accepted will be notified of the award prior to
expiration of the tender validity period in writing or by cable, telex or facsimile. This
notification (hereinafter and in all Contract documents called the “Letter of
Acceptance”) will state the sum (hereinafter and in all Contract documents called the
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6.14
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“Contract Price”)that the Employer will pay the Contractor in consideration of the
execution, completion, and maintenance of the Works by the Contractor as prescribed
by the Contract. At the same time the other tenderers shall be informed that their tenders
have not been successful.

The contract shall be formed on the parties signing the contract.

The Agreement will incorporate all agreements between the Employer and the
successful tenderer. Within 14 days of receipt the successful tenderer will sign the
Agreement and return it to the Employer.

Within 21 days after receipt of the Letter of Acceptance, the successful tenderer shall
deliver to the Employer a Performance Security in the amount stipulated in the
Appendix to Conditions of Contract and in the form stipulated in the Tender documents.
The Performance Security shall be in the amount and specified form

Failure of the successful tenderer to comply with the requirements of clause 6.5 shall
constitute sufficient grounds for cancellation of the award and forfeiture of the Tender
Security.

Upon the furnishing by the successful tenderer of the Performance Security, the
Employer will promptly notify the other tenderers that their tenders have been
unsuccessful.

Preference where allowed in the evaluation of tenders shall not be allowed for
contracts not exceeding one year (12 months)

The tender evaluation committee shall evaluate the tender within 30 days of the
validity period from the date of opening the tender.

The parties to the contract shall have it signed within 30 days from the date of
notification of contract award unless there is an administrative review request.

Contract price variations shall not be allowed for contracts not exceeding one year
(12 months)

Where contract price variation is allowed, the valuation shall not exceed 15% of the
original contract price.

Price variation request shall be processed by the procuring entity within 30 days of
receiving the request.

The procuring entity may at any time terminate procurement proceedings before
contract award and shall not be liable to any person for the termination.

The procuring entity shall give prompt notice of the termination to the tenderers and
on request give its reasons for termination within 14 days of receiving the request
from any tenderer.

A tenderer who gives false information in the tender document about its qualification
or who refuses to enter into a contract after notification of contract award shall be
considered for debarment from participating in future public procurement.



7. Corrupt and Fraudulent practices

7.1  The procuring entity requires that tenderers observe the highest standards of ethics
during procurement process and execution of contracts. A tenderer shall sign a
declaration that he has not and will not be involved in corrupt and fraudulent
practices.

APPENDIX TO INSTRUCTIONS TO TENDERERS

Instructions to Particulars of appendix to instructions to tenderers
Tenderers
Reference
Clause 1.5,1.7

See attached Evaluation criteria

Clause 1.13 The tender document shall be downloaded free of charge
from Isiolo county website www.isiolo.go.ke

Clause 3.6 The bid validity period shall be: 120 calendar days.

Clause 3.7 A Bid Security shall be required. The amount and currency
of the bid security shall be: 1% of tendered amount

Clause 4.1 In addition to the original bid, the number of copies is: One
(1) copy.
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SECTION Il

CONDITIONS OF CONTRACT

Definitions

11

In this Contract, except where context otherwise requires, the following terms shall be
interpreted as indicated,;

“Bill of Quantities” means the priced and completed Bill of Quantities forming part
of the tender.

“Compensation Events” are those defined in Clause 24 hereunder.

“The Completion Date” means the date of completion of the Works as certified by
the Project Manager, in accordance with Clause 31.

“The Contract” means the agreement entered into between the Employer and the
Contractor as recorded in the Agreement Form and signed by the parties including all
attachments and appendices thereto and all documents incorporated by reference
therein to execute, complete, and maintain the Works,

“The Contractor” refers to the person or corporate body whose tender to carry out
the Works has been accepted by the Employer.

“The Contractor’s Tender”is the completed tendering document submitted by the
Contractor to the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the provisions of the Contract.

“Days” are calendar days; “Months” are calendar months.
“A Defect” is any part of the Works not completed in accordance with the Contract.

“The Defects Liability Certificate” is the certificate issued by Project Manager
upon correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the Contract Data and calculated
from the Completion Date.

“Drawings” include calculations and other information provided or approved by the
Project Manager for the execution of the Contract.

“Dayworks” are Work inputs subject to payment on a time basis for labour and the
associated materials and plant.

“Employer”, or the “Procuring entity” as defined in the Public Procurement
Regulations (i.e. Central or Local Government administration, Universities, Public
Institutions and Corporations, etc) is the party who employs the Contractor to carry
out the Works.



“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the
Site for the execution of the Works.

“The Intended Completion Date” is the date on which it is intended that the Contractor
shall complete the Works. The Intended Completion Date may be revised only by the
Project Manager by issuing an extension of time or an acceleration order.

“Materials” are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

“Plant” is any integral part of the Works that shall have a mechanical, electrical,
chemical, or biological function.

“Project Manager” is the person named in the Appendix to Conditions of Contract
(or any other competent person appointed by the Employer and notified to the
Contractor, to act in replacement of the Project Manager) who is responsible for
supervising the execution of the Works and administering the Contract and shall be
an “Architect” or a “Quantity Surveyor” registered under the Architects and Quantity
Surveyors Act Cap 525 or an “Engineer” registered under Engineers Registration Act
Cap 530.

“Site” is the area defined as such in the Appendix to Condition of Contract.

“Site Investigation Reports” are those reports that may be included in the tendering
documents which are factual and interpretative about the surface and subsurface
conditions at the Site.

“Specifications” means the Specifications of the Works included in the Contract and
any modification or addition made or approved by the Project Manager.

“Start Date” is the latest date when the Contractor shall commence execution of the
Works. It does not necessarily coincide with the Site possession date(s).

“A Subcontractor” is a person or corporate body who has a Contract with the
Contractor to carry out a part of the Work in the Contract, which includes Work on
the Site.

“Temporary works” are works designed, constructed, installed, and removed by the
Contractor which are needed for construction or installation of the Works.

“A Variation” is an instruction given by the Project Manager which varies the Works.

“The Works” are what the Contract requires the Contractor to construct, install, and
turnover to the Employer, as defined in the Appendix to Conditions of Contract.

Interpretation

2.1

In interpreting these Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no significance.
Words have their normal meaning in English Language unless specifically defined.
The Project Manager will provide instructions clarifying queries about these Conditions
of Contract.



2.2  If sectional completion is specified in the Appendix to Conditions of Contract,
reference in the Conditions of Contract to the Works, the Completion Date and the
Intended Completion Date apply to any section of the Works (other than references to
the Intended Completion Date for the whole of the Works).

2.3 The following documents shall constitute the Contract documents and shall be
interpreted in the following order of priority;

Q) Agreement,

(2 Letter of Acceptance,

3 Contractor’s Tender,

4 Appendix to Conditions of Contract,
(5) Conditions of Contract,

(6) Specifications,

@) Drawings,

(8) Bill of Quantities,

9) Any other documents listed in the Appendix to Conditions of Contract as
forming part of the Contract.

Immediately after the execution of the Contract, the Project Manager
shall furnish both the Employer and the Contractor with two copies
each of all the Contract documents. Further, as and when necessary
the Project Manager shall furnish the Contractor [always with a copy
to the Employer] with three [3] copies of such further drawings or
details or descriptive schedules as are reasonably necessary either

to explain or amplify the Contract drawings or to enable the
Contractor to carry out and complete the Works in accordance with
these Conditions.

3. Language and Law
3.1  Language of the Contract and the law governing the Contract shall be English
language and the Laws of Kenya respectively unless
otherwise stated.
4 Project Manager’s Decisions
4.1 Except where otherwise specifically stated, the Project Manager will

decide contractual matters between the Employer and the Contractor in the role
representing the Employer.



5 Delegation

5.1  The Project Manager may delegate any of his duties and responsibilities to others
after notifying the Contractor.

6 Communications

6.1  Communication between parties shall be effective only when in writing. A notice
shall be effective only when it is delivered.

7 Subcontracting

7.1  The Contractor may subcontract with the approval of the Project Manager, but may
not assign the Contract without the approval of the Employer in writing.
Subcontracting shall not alter the Contractor’s obligations.

8 Other Contractors

8.1  The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities etc. as listed in the Appendix to Conditions of Contract and also
with the Employer, as per the directions of the Project Manager. The Contractor shall
also provide facilities and services for them. The Employer may modify the said List
of Other Contractors etc., and shall notify the Contractor of any such modification.

9 Personnel

9.1 The Contractor shall employ the key personnel named in the Qualification
Information, to carry out the functions stated in the said Information or other
personnel approved by the Project Manager. The Project Manager will approve any
proposed replacement of key personnel only if their relevant qualifications and
abilities are substantially equal to or better than those of the personnel listed in the
Qualification Information. If the Project Manager asks the Contractor to remove a
person who is a member of the Contractor’s staff or work force, stating the reasons,
the Contractor shall ensure that the person leaves the Site within seven days and has
no further connection with the Work in the Contract.

10 Works

10.1 The Contractor shall construct and install the Works in accordance with the
Specifications and Drawings. The Works may commence on the Start Date and shall
be carried out in accordance with the Program submitted by the Contractor, as
updated with the approval of the Project Manager, and complete them by the Intended
Completion Date.

11 Safety and Temporary Works

11.1 The Contractor shall be responsible for the design of temporary works. However
before erecting the same, he shall submit his designs including specifications and
drawings to the Project Manager and to any other relevant third parties for their
approval. No erection of temporary works shall be done until such approvals are
obtained.



11.2 The Project Manager’s approval shall not alter the Contractor’s responsibility for
design of the Temporary works and all drawings prepared by the Contractor for the
execution of the temporary or permanent Works, shall be subject to prior approval by
the Project Manager before they can be used.

11.3 The Contractor shall be responsible for the safety of all activities on the Site.
12.  Discoveries

12.1 Anything of historical or other interest or of significant value unexpectedly
discovered on Site shall be the property of the Employer. The Contractor shall notify
the Project Manager of such discoveries and carry out the Project Manager’s
instructions for dealing with them.

13. Work Program

13.1  Within the time stated in the Appendix to Conditions of Contract, the Contractor shall
submit to the Project Manager for approval a program showing the general methods,
arrangements, order, and timing for all the activities in the Works. An update of the
program shall be a program showing the actual progress achieved on each activity
and the effect of the progress achieved on the timing of the remaining Work,
including any changes to the sequence of the activities.

The Contractor shall submit to the Project Manager for approval an updated program
at intervals no longer than the period stated in the Appendix to Conditions of
Contract. If the Contractor does not submit an updated program within this period,
the Project Manager

may withhold the amount stated in the said Appendix from the next payment
certificate and continue to withhold this amount until the next payment after the date
on which the overdue program has been submitted. The Project Manager’s approval
of the program shall not alter the Contractor’s obligations. The Contractor may revise
the program and submit it to the Project Manager again at any time. A revised
program shall show the effect of Variations and Compensation Events,

14. Possession of Site
14.1 The Employer shall give possession of all parts of the Site to the Contractor. If
possession of a part is not given by the date stated in the Appendix to Conditions of
Contract, the Employer will be deemed to have delayed the start of the relevant
activities, and this will be a Compensation Event.
15. Access to Site
15.1 The Contractor shall allow the Project Manager and any other person authorised by
the Project Manager, access to the Site and to any place where work in connection
with the Contract is being carried out or is intended to be carried out.

16. Instructions

16.1 The Contractor shall carry out all instructions of the Project Manager which are in
accordance with the Contract.



17. Extension or Acceleration of Completion Date

171

17.2

The Project Manager shall extend the Intended Completion Date if a Compensation
Event occurs or a variation is issued which makes it impossible for completion to be
achieved by the Intended Completion Date without the Contractor taking steps to
accelerate the remaining Work, which would cause the Contractor to incur additional
cost. The Project Manager shall decide whether and by how much to extend the
Intended Completion Date within 21 days of the Contractor asking the Project
Manager in writing for a decision upon the effect of a Compensation Event or
variation and submitting full supporting information. If the Contractor has failed to
give early warning of a delay or has failed to cooperate in dealing with a delay, the
delay caused by such failure shall not be considered in assessing the new (extended)
Completion Date.

No bonus for early completion of the Works shall be paid to the Contractor by the
Employer.

18. Management Meetings

18.1

A Contract management meeting shall be held monthly and attended by the Project
Manager and the Contractor. Its business shall be to review the plans for the
remaining Work and to deal with matters raised in accordance with the early warning
procedure. The Project Manager shall record the minutes of management meetings and
provide copies of the same to those attending the meeting and the Employer. The
responsibility of the parties for actions to be taken shall be decided by the Project
Manager either at the management meeting or after the management meeting and
stated in writing to all who attended the meeting.

19. Early Warning

19.1

19.2

20. Defects

20.1

The Contractor shall warn the Project Manager at the earliest opportunity of specific
likely future events or circumstances that may adversely affect the quality of the
Work increase the Contract Price or delay the execution of the Works. The Project
Manager may require the Contractor to provide an estimate of the expected effect of
the future event or circumstance on the Contract Price and Completion Date. The
estimate shall be provided by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Project Manager in making and considering
proposals on how the effect of such an event or circumstance can be avoided or
reduced by anyone involved in the Work and in carrying out any resulting
instructions of the Project Manager.

The Project Manager shall inspect the Contractor’s work and notify the Contractor of
any defects that are found. Such inspection shall not affect the Contractor’s
responsibilities. The Project Manager may instruct the Contractor to search for a
defect and to uncover and test any Work that the Project Manager considers may have
a defect. Should the defect be found, the cost of uncovering and making good shall
be borne by the Contractor, However, if there is no defect found, the cost of



20.2

20.3

uncovering and making good shall be treated as a variation and added to the Contract
Price.

The Project Manager shall give notice to the Contractor of any defects

before the end of the Defects Liability Period, which begins at Completion, and is
defined in the Appendix to Conditions of Contract. The Defects Liability Period shall
be extended for as long as defects remain to be corrected.

Every time notice of a defect is given, the Contractor shall correct the notified defect
within the length of time specified by the Project Manager’s notice. If the Contractor
has not corrected a defect within the time specified in the Project Manager’s notice,
the Project Manager will assess the cost of having the defect corrected by other
parties and such cost shall be treated as a variation and be deducted from the Contract
Price.

21. Bills Of Quantities

21.1

21.2

21.3

The Bills of Quantities shall contain items for the construction, installation, testing
and commissioning of the Work to be done by the Contractor. The Contractor will be
paid for the quantity of the Work done at the rate in the Bills of Quantities for each
item.

If the final quantity of the Work done differs from the quantity in the Bills of
Quantities for the particular item by more than 25 percent and provided the change
exceeds 1 percent of the Initial Contract price, the Project Manager shall adjust the
rate to allow for the change.

If requested by the Project Manager, the Contractor shall provide the Project Manager
with a detailed cost breakdown of any rate in the Bills of Quantities.

22. Variations

22.1

22.2

22.3

All variations shall be included in updated programs produced by the Contractor.

The Contractor shall provide the Project Manager with a quotation for carrying out
the variations when requested to do so. The Project Manager shall assess the
quotation, which shall be given within seven days of the request or within any longer
period as may be stated by the Project Manager and before the Variation is ordered.

If the work in the variation corresponds with an item description in the Bills of
Quantities and if in the opinion of the Project Manager, the quantity of work is not
above the limit stated in Clause 21.2 or the timing of its execution does not cause the
cost per unit of quantity to change, the rate in the Bills of Quantities shall be used to
calculate the value of the variation. If the cost per unit of quantity changes, or

if the nature or timing of the work in the variation does not correspond with items in
the Bills of Quantities, the quotation by the Contractor shall be in the form of new
rates for the relevant items of Work.



22.4
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22.6

22.7

If the Contractor’s quotation is unreasonable, the Project Manager may order the
variation and make a change to the Contract price, which shall be based on the Project
Manager’s own forecast of the effects of the variation on the Contractor’s costs.

If the Project Manager decides that the urgency of varying the Work would prevent a
quotation being given and considered without delaying the Work, no quotation shall
be given and the variation shall be treated as a Compensation Event.

The Contractor shall not be entitled to additional payment for costs that could have
been avoided by giving early warning.

When the Program is updated, the Contractor shall provide the Project Manager with
an updated cash flow forecast.

23. Payment Certificates, Currency of Payments and Advance Payments

23.1

23.2

23.3

23.4

The Contractor shall submit to the Project Manager monthly applications for payment
giving sufficient details of the Work done and materials on Site and the amounts
which the Contractor considers himself to be entitled to. The Project Manager shall
check the monthly application and certify the amount to be paid to the Contractor
within 14 days. The value of Work executed and payable shall be determined by the
Project Manager.

The value of Work executed shall comprise the value of the quantities of the items in
the Bills of Quantities completed; materials delivered on Site, variations and
compensation events. Such materials shall become the property of the Employer
once the Employer has paid the Contractor for their value. Thereafter, they shall not
be removed from Site without the Project Manager’s instructions except for use upon
the Works.

Payments shall be adjusted for deductions for retention. The Employer shall pay the
Contractor the amounts certified by the Project Manager within 30 days of the date of
issue of each certificate. If the Employer makes a late payment, the Contractor shall
be paid simple interest on the late payment in the next payment. Interest shall be
calculated on the basis of number of days delayed at a rate three percentage points above
the Central Bank of Kenya’s average rate for base lending prevailing as of the first day
the payment becomes overdue.

If an amount certified is increased in a later certificate or as a result of an award by an
Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out
in this clause. Interest shall be calculated from the date upon which the increased
amount would have been certified in the absence of dispute.



Where:
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23.6

23.7

Items of the Works for which no rate or price has been entered in will not be paid for
by the Employer and shall be deemed covered by other rates and prices in the
Contract.

The Contract Price shall be stated in Kenya Shillings. All payments to the Contractor
shall be made in Kenya Shillings and foreign currency in the proportion indicated in
the tender, or agreed prior to the execution of the Contract Agreement and indicated
therein. The rate of exchange for the calculation of the amount of foreign currency
payment shall be the rate of exchange indicated in the Appendix to Conditions of
Contract. If the Contractor indicated foreign currencies for payment other than the
currencies of the countries of origin of related goods and services the Employer
reserves the right to pay the equivalent at the time of payment in the currencies of the
countries of such goods and services. The Employer and the Project Manager shall
be notified promptly by the Contractor of an changes in the expected foreign currency
requirements of the Contractor during the execution of the Works as indicated in the
Schedule of Foreign Currency Requirements and the foreign and local currency
portions of the balance of the Contract Price shall then be amended by agreement
between Employer and the Contractor in order to reflect appropriately such changes.

In the event that an advance payment is granted, the following shall apply:-

a) On signature of the Contract, the Contractor shall at his request, and without
furnishing proof of expenditure, be entitled to an advance of 10% (ten
percent) of the original amount of the Contract. The advance shall not be subject
to retention money.

b) No advance payment may be made before the Contractor has submitted proof
of the establishment of deposit or a directly liable guarantee satisfactory to the
Employer in the amount of the advance payment. The guarantee shall be in
the same currency as the advance.

C) Reimbursement of the lump sum advance shall be made by deductions from
the Interim payments and where applicable from the balance owing to the
Contractor. Reimbursement shall begin when the amount of the sums due
under the Contract reaches 20% of the original amount of the Contract. It
shall have been completed by the time 80% of this amount is reached.

The amount to be repaid by way of successive deductions shall be calculated by means of the

formula:
R =  Axt-xil
80-20
R = the amount to be reimbursed
A = the amount of the advance which has been granted
x1 = the amount of proposed cumulative payments as a
percentage of the original amount of the Contract. This figure
will exceed

20% but not exceed 80%.



d)

x11 = the amount of the previous cumulative payments as a

percentage of the original amount of the Contract. This figure
will be below 80%but not less than 20%.

with each reimbursement the counterpart of the directly liable guarantee may
be reduced accordingly.

24. Compensation Events

24.1

24.2

The following issues shall constitute Compensation Events:

(@)

(b)

(©)

(d)

(€)
(f)

(9)

(h)

(i)

@)
(k)

The Employer does not give access to a part of the Site by the Site Possession
Date stated in the Appendix to Conditions of Contract.

The Employer modifies the List of Other Contractors, etc., in a way that
affects the Work of the Contractor under the Contract.

The Project Manager orders a delay or does not issue drawings, specifications
or instructions required for execution of the Works on time.

The Project Manager instructs the Contractor to uncover or to carry out
additional tests upon the Work, which is then found to have no defects.

The Project Manager unreasonably does not approve a subcontract to be let.

Ground conditions are substantially more adverse than could reasonably have
been assumed before issuance of the Letter of Acceptance from the
information issued to tenderers (including the Site investigation reports), from
information available publicly and from a visual inspection of the Site.

The Project Manager gives an instruction for dealing with an unforeseen
condition, caused by the Employer or additional work required for safety or
other reasons.

Other contractors, public authorities, utilities, or the Employer does not work
within the dates and other constraints stated in the Contract, and they cause
delay or extra cost to the Contractor.

The effects on the Contractor of any of the Employer’s risks.

The Project Manager unreasonably delays issuing a Certificate of Completion.

Other compensation events described in the Contract or determined by the
Project Manager shall apply.

If a compensation event would cause additional cost or would prevent the Work being
completed before the Intended Completion Date, the Contract Price shall be increased
and/or the Intended Completion Date shall be extended. The Project Manager shall
decide whether and by how much the Contract Price shall be increased and whether
and by how much the Intended Completion Date shall be extended.



24.3

24.4

24.5

24.6

As soon as information demonstrating the effect of each compensation event upon the
Contractor’s forecast cost has been provided by the Contractor, it shall be assessed by
the Project Manager, and the Contract Price shall be adjusted accordingly. If the
Contractor’s forecast is deemed unreasonable, the Project Manager shall adjust the
Contract Price based on the Project Manager’s own forecast. The

Project Manager will assume that the Contractor will react competently and promptly
to the event.

The Contractor shall not be entitled to compensation to the extent that the Employer’s
interests are adversely affected by the Contractor not having given early warning or
not having co-operated with the Project Manager.

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the
Appendix to Conditions of Contract.

The Contractor shall give written notice to the Project Manager of his intention to
make a claim within thirty days after the event giving rise to the claim has first arisen.
The claim shall be submitted within thirty days thereafter.

Provided always that should the event giving rise to the claim of continuing effect,
the Contractor shall submit an interim claim within the said thirty days and a final
claim within thirty days of the end of the event giving rise to the claim.

25. Price Adjustment

25.1

25.2

25.3

The Project Manager shall adjust the Contract Price if taxes, duties and other levies
are changed between the date 30 days before the submission of tenders for the
Contract and the date of Completion. The adjustment shall be the change in the
amount of tax payable by the Contractor.

The Contract Price shall be deemed to be based on exchange rates current at the date
of tender submission in calculating the cost to the Contractor of materials to be
specifically imported (by express provisions in the Contract Bills of Quantities or
Specifications) for permanent incorporation in the Works. Unless otherwise stated in
the Contract, if at any time during the period of the Contract exchange rates shall be
varied and this shall affect the cost to the Contractor of such materials, then the
Project Manager shall assess the net difference in the cost of such materials. Any
amount from time to time so assessed shall be added to or deducted from the Contract
Price, as the case may be.

Unless otherwise stated in the Contract, the Contract Price shall be deemed to have
been calculated in the manner set out below and in sub-clauses 25.4 and 25.5 and
shall be subject to adjustment in the events specified thereunder;

() The prices contained in the Contract Bills of Quantities shall be deemed to be
based upon the rates of wages and other
emoluments and expenses as determined by the Joint Building Council of Kenya
(J.B.C.) and set out in the schedule of basic rates issued 30 days before the date
for submission of tenders. A copy of the schedule used by the Contractor
in his pricing shall be attached in the Appendix to Conditions of Contract.



25.4

25.5

25.6

25.7

26. Retention

26.1

(i) Upon J.B.C. determining that any of the said rates of wages or other
emoluments and expenses are increased or decreased, then the Contract Price
shall be increased or decreased by the amount assessed by the Project
Manager based upon the difference, expressed as a percentage, between the
rate set out
in the schedule of basic rates issued 30 days before the date for submission of
tenders and the rate published by the J.B.C. and applied to the quantum of
labour incorporated within the amount of Work remaining to be executed at
the date of publication of such increase or decrease.

(iii)  No adjustment shall be made in respect of changes in the rates of wages and other
emoluments and expenses which occur after the date of Completion except
during such other period as may be granted as an extension of time under clause
17.0 of these Conditions.

The prices contained in the Contract Bills of Quantities shall be deemed to be based
upon the basic prices of materials to be permanently incorporated in the Works as
determined by the J.B.C. and set out in the schedule of basic rates issued 30 days before
the date for submission of tenders. A copy of the schedule used by the Contractor
in his pricing shall be attached in the Appendix to Conditions of Contract.

Upon the J.B.C. determining that any of the said basic prices are increased or
decreased then the Contract Price shall be increased or decreased by the amount to be
assessed by the Project Manager based upon the difference between the price set out
in the schedule of basic rates issued 30 days before the date for submission of tenders
and the rate published by the J.B.C. and applied to the quantum of the relevant
materials which have not been taken into account in arriving at the amount of any
interim certificate under clause 23 of these Conditions issued before the date of
publication of such increase or decrease.

No adjustment shall be made in respect of changes in basic prices of materials which
occur after the date for Completion except during such other period as may be granted
as an extension of time under clause 17.0 of these Conditions.

The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of any
materials included in the schedule of basic rates.

The Employer shall retain from each payment due to the Contractor the proportion
stated in the Appendix to Conditions of Contract until Completion of the whole of the
Works. On Completion of the whole of the Works, half the total amount retained
shall be repaid to the Contractor and the remaining half when the Defects Liability
Period has passed and the Project Manager has certified that all defects notified to the
Contractor before the end of this period have been corrected.

27. Liquidated Damages

27.1

The Contractor shall pay liquidated damages to the Employer at the rate stated in the
Appendix to Conditions of Contract for each day that the actual Completion Date is



27.2

28. Securities

28.1

later than the Intended Completion Date. The Employer may deduct liquidated
damages from payments due to the Contractor. Payment of liquidated damages shall
not alter the Contractor’s liabilities.

If the Intended Completion Date is extended after liquidated damages have been paid,
the Project Manager shall correct any overpayment of liquidated damages by the
Contractor by adjusting the next payment certificate. The Contractor shall be paid
interest on the overpayment, calculated from the date of payment to the date of
repayment, at the rate specified in Clause 23.30

The Performance Security shall be provided to the Employer no later than the date
specified in the Letter of Acceptance and shall be issued in an amount and form and
by a reputable bank acceptable to the Employer, and denominated in Kenya Shillings.
The Performance Security shall be valid until a date 30 days beyond the date of issue
of the Certificate of Completion.

29. Dayworks

29.1

29.2

29.3

If applicable, the Dayworks rates in the Contractor’s tender shall be used for small
additional amounts of Work only when the Project Manager has given written
instructions in advance for additional work to be paid for in that way.

All work to be paid for as Dayworks shall be recorded by the Contractor on Forms
approved by the Project Manager. Each

completed form shall be verified and signed by the Project Manager within two days
of the Work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks
forms.

30. Liability and Insurance

30.1

From the Start Date until the Defects Correction Certificate has been issued, the
following are the Employer’s risks:

@ The risk of personal injury, death or loss of or damage to property (excluding
the Works, Plant, Materials and Equipment), which are due to;

() use or occupation of the Site by the Works or for the purpose of the
Works, which is the unavoidable result of the Works, or

(i) negligence, breach of statutory duty or interference with any legal
right by the Employer or by any person employed by or contracted to
him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the
extent that it is due to a fault of the Employer or in Employer’s design, or due



30.2

30.3

30.4

30.5

30.6

to war or radioactive contamination directly affecting the place where the
Works are being executed.

From the Completion Date until the Defects Correction Certificate has been issued,
the risk of loss of or damage to the Works, Plant, and Materials is the Employer’s risk
except loss or damage due to;

@ a defect which existed on or before the Completion Date.

(b) an event occurring before the Completion Date, which was not itself the
Employer’s risk

(© the activities of the Contractor on the Site after the Completion Date.

From the Start Date until the Defects Correction Certificate has been issued, the risks
of personal injury, death and loss of or damage to property (including, without
limitation, the Works, Plant, Materials, and Equipment) which are not Employer’s
risk are Contractor’s risks.

The Contractor shall provide, in the joint names of the Employer and the Contractor,
insurance cover from the Start Date to the end of the Defects Liability Period, in the
amounts stated in the Appendix to Conditions of Contract for the following events;

€)) loss of or damage to the Works, Plant, and Materials;
(b) loss of or damage to Equipment;
(© loss of or damage to property (except the Works, Plant, Materials, and

Equipment) in connection with the Contract, and
(d) personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to the
Project Manager for the Project Manager’s approval before the Start Date. All such
insurance shall provide for compensation required to rectify the loss or damage
incurred.

If the Contractor does not provide any of the policies and certificates required, the
Employer may effect the insurance which the Contractor should have provided and
recover the premiums from payments otherwise due to the Contractor or, if no
payment is due, the payment of the premiums shall be a debt due.

Alterations to the terms of insurance shall not be made without the approval of the
Project Manager. Both parties shall comply with any conditions of insurance
policies.

31. Completion and taking over

31.1

Upon deciding that the Works are complete, the Contractor shall issue a written
request to the Project Manager to issue a Certificate of Completion of the Works.
The Employer shall take over the Site and the Works within seven [7] days of the Project
Manager’s issuing a Certificate of Completion.



32. Final Account

321

The Contractor shall issue the Project Manager with a detailed account of the total
amount that the Contractor considers payable to him by the Employer under the
Contract before the end of the Defects Liability Period. The Project Manager shall
issue a Defects Liability Certificate and certify any final payment that is due to the
Contractor within 30 days of receiving the Contractor’s account if it is correct and
complete. If it is not, the Project Manager shall issue within 30 days a schedule that
states the scope of the corrections or additions that are necessary. If the final account
is still unsatisfactory after it has been resubmitted, the Project Manager shall decide
on the amount payable to the Contractor and issue a Payment Certificate. The Employer
shall pay the Contractor the amount due in the Final Certificate within 60 days.

33. Termination

33.1

33.2

33.3

33.4

The Employer or the Contractor may terminate the Contract if the other party causes a
fundamental breach of the Contract. These fundamental breaches of Contract shall
include, but shall not be limited to, the following;

€)) the Contractor stops work for 30 days when no stoppage of work is shown on
the current program and the stoppage has not been authorized by the Project
Manager;

(b) the Project Manager instructs the Contractor to delay the progress of the
Works, and the instruction is not withdrawn within 30 days;

(© the Contractor is declared bankrupt or goes into liquidation other than for a
reconstruction or amalgamation;

(d) a payment certified by the Project Manager is not paid by the Employer to the
Contractor within 30 days (for Interim Certificate) or 60 days (for Final
Certificate)of issue.

(e) the Project Manager gives notice that failure to correct a particular defect is a
fundamental breach of Contract and the Contractor fails to correct it within a
reasonable period of time determined by the Project Manager;

U] the Contractor does not maintain a security, which is required.

When either party to the Contract gives notice of a breach of Contract to the Project
Manager for a cause other than those listed under Clause 33.1 above, the Project
Manager shall decide whether the breach is fundamental or not.

Notwithstanding the above, the Employer may terminate the Contract for
convenience.

If the Contract is terminated, the Contractor shall stop work immediately, make the
Site safe and secure, and leave the Site as soon as reasonably possible. The Project
Manager shall immediately thereafter arrange for a meeting for the purpose of taking



record of the Works executed and materials, goods, equipment and temporary
buildings on Site.

34. Payment Upon Termination

34.1

34.2

34.3

34.4

If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Project Manager shall issue a certificate for the value of the Work
done and materials ordered and delivered to Site up to the date of the issue of the
certificate. Additional liquidated damages shall not apply. If the total amount due to
the Employer exceeds any payment due to the Contractor, the difference shall be a
debt payable by the Contractor.

If the Contract is terminated for the Employer’s convenience or because of a
fundamental breach of Contract by the Employer, the Project Manager shall issue a
certificate for the value of the Work done, materials ordered, the reasonable cost of
removal of equipment, repatriation of the Contractor’s personnel employed solely on
the

Works, and the Contractor’s costs of protecting and securing the Works.

The Employer may employ and pay other persons to carry out and complete the
Works and to rectify any defects and may enter upon the Works and use all materials
on the Site, plant, equipment and temporary works.

The Contractor shall, during the execution or after the completion of the Works under
this clause remove from the Site as and when required, within such reasonable time as
the Project Manager may in writing specify, any temporary buildings, plant, machinery,
appliances, goods or materials belonging to or hired by him, and in default the
Employer may (without being responsible for any loss or damage) remove and sell any
such property of the Contractor, holding the proceeds less all costs incurred to the
credit of the Contractor.

Until after completion of the Works under this clause the Employer shall not be
bound by any other provision of this Contract to make any payment to the Contractor,
but upon such completion as aforesaid and the verification within a reasonable time
of the accounts therefore the Project Manager shall certify the amount of expenses
properly incurred by the Employer and, if such amount added to the money paid to
the Contractor before such determination exceeds the total amount which would have
been payable on due completion in accordance with this Contract the difference shall be
a debt payable to the Employer by the Contractor; and if the said amount added to the
said money be less than the said total amount, the difference shall be a debt
payable by the Employer to the Contractor.

35. Release from Performance

35.1

If the Contract is frustrated by the outbreak of war or by any other event entirely
outside the control of either the Employer or the Contractor, the Project Manager
shall certify that the Contract has been frustrated. The Contractor shall make the Site
safe and stop Work as quickly as possible after receiving this certificate and shall be
paid for all Work carried out before receiving it.

36. Corrupt gifts and payments of commission



The Contractor shall not;

(@)

(b)

Offer or give or agree to give to any person in the service of the

Employer any gift or consideration of any kind as an inducement or reward for doing
or forbearing to do or for having done or forborne to do any act in relation to the
obtaining or execution of this or any other Contract for the Employer or for showing
or forbearing to show favour

or disfavour to any person in relation to this or any other contract for the Employer.

Enter into this or any other contract with the Employer in connection with which
commission has been paid or agreed to be paid by him or on his behalf or to his
knowledge, unless before the Contract is made particulars of any such commission
and of the terms and conditions of any agreement for the payment thereof have been
disclosed in writing to the Employer.

Any breach of this Condition by the Contractor or by anyone employed by him or
acting on his behalf (whether with or without the knowledge of the Contractor) shall
be an offence under the provisions of the Public Procurement Regulations issued
under The Exchequer and Audit Act Cap 412 of the Laws of Kenya.

37. Settlement Of Disputes

37.1

37.2

In case any dispute or difference shall arise between the Employer or the Project
Manager on his behalf and the Contractor, either during the progress or after the
completion or termination of the Works, such dispute shall be notified in writing by
either party to the other with a request to submit it to arbitration and to concur in the
appointment of an Arbitrator within thirty days of the notice. The dispute shall be
referred to the arbitration and final decision of a person to be agreed between the parties.
Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator
shall be appointed by the Chairman or Vice Chairman of any of the following
professional institutions;

0] Architectural Association of Kenya

(i) Institute of Quantity Surveyors of Kenya

(i) Association of Consulting Engineers of Kenya
(iv)  Chartered Institute of Arbitrators (Kenya Branch)
(V) Institution of Engineers of Kenya

On the request of the applying party. The institution written to first by the aggrieved
party shall take precedence over all other institutions.

The arbitration may be on the construction of this Contract or on any matter or thing
of whatsoever nature arising thereunder or in connection therewith, including any matter
or thing left by this Contract to the discretion of the Project Manager, or the withholding
by the Project Manager of any certificate to which the Contractor may



37.3

37.4

37.5

37.6

37.7

37.8

37.9

claim to be entitled to or the measurement and valuation referred to in clause 23.0 of
these conditions, or the rights and liabilities of the parties subsequent to the
termination of Contract.

Provided that no arbitration proceedings shall be commenced on any dispute or
difference where notice of a dispute or difference has not been given by the applying
party within ninety days of the occurrence or discovery of the matter or issue giving
rise to the dispute.

Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute
or difference shall not commence unless an attempt has in the first instance been
made by the parties to settle such dispute or difference amicably with or without the
assistance of third parties. Proof of such attempt shall be required.

Notwithstanding anything stated herein the following matters may be referred to
arbitration before the practical completion of the Works or abandonment of the
Works or termination of the Contract by either party:

37.5.1 The appointment of a replacement Project Manager
upon the said person ceasing to act.

37.5.2 Whether or not the issue of an instruction by the Project
Manager is empowered by these Conditions.

37.5.3 Whether or not a certificate has been improperly withheld
or is not in accordance with these Conditions.

37.5.4 Any dispute or difference arising in respect of war risks
or war damage.

All other matters shall only be referred to arbitration after the completion or alleged
completion of the Works or termination or alleged termination of the Contract, unless
the Employer and the Contractor agree otherwise in writing.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to
direct such measurements, computations, tests or valuations as may in his opinion be
desirable in order to determine the rights of the parties and assess and award any
sums which ought to have been the subject of or included in any certificate.

The Arbitrator shall, without prejudice to the generality of his powers,

have powers to open up, review and revise any certificate, opinion, decision,
requirement or notice and to determine all matters in dispute which shall be submitted
to him in the same manner as if no such certificate, opinion, decision requirement or
notice had been given.

The award of such Arbitrator shall be final and binding upon the parties.



SECTION IV

PART A: APPENDIX TO CONDITIONS OF CONTRACT

Conditions of Contract
Reference

Particulars of appendix to Conditions of Contract

Definitions

Clause 1.1

The Employer is;-
Name; COUNTY GOVERNMENT OF ISIOLO

Address: P.O. Box 36-60300 ISIOLO
Name of Authorized Representative: CECM - FINANCE,
COUNTY GOVERNMENT OF ISIOLO

Telephone: c.ccevveiieiinnnnns

Facsimile: coveeeeeieeiinnennnnne

Clause 1.1

The Project Manager is;-

Name: COUNTY WORKS OFFICER, DEPARTMENT OF
PUBLIC WORKS

Address: P.O. Box 38-60300, ISIOLO

Clause 1.1

The name (and identification number) of the Contract is;- PROPOSED
REPAIR WORKS AND EQUIPPING OF ELDERA

DISPENSARY.

W.P ITEM NO.

CGI/EQ/DISP/03/2024

Clause 1.1

The Start Date shall be : AGREED WITH THE PROJECT
MANAGER

Clause 1.1

The Site is located at ELDERA DISPENSARY, SERICHO WARD,
ISIOLO COUNTY.

Interpretation

Clause 2.3

The following documents also form part of the Contract:
Documents listed in clause 2.3 conditions of contract

Other Contractors

Clause 8.1

Other Contractors, utilities etc., to be engaged by the Employer on the
Site include those for the execution of, ELECTRICAL

WORKS

Work Program

Clause 13.1

The Contractor shall submit a revised program for the Works within
Seven (7No) days of delivery of the Letter of Acceptance

Clause 13.1

The period between Program updates is thirty (30No) days.

Clause 13.1

The amount to be withheld for late submission of an updated Program is




WHOLE CERTIFICATE

Possession of Site

Clause 14.1 The Site Possession Date shall be AGREED WITH THE PROJECT
MANAGER.
Bills of Quantities
Clause 21.2 The schedule of basic rates used in pricing by the Contractor is as
attached [Contractor to attach]. NOT APPLICABLE
Payment Certificates, Currency of Payments and Advance Payments
Clause 23.6 The Contract Price shall be stated in Kenya Shillings. The rate of
exchange for calculation of foreign currency payments is NOT
APPLICABLE
Clause 23.7 Advance Payment shall not be granted.
Compensation Events
Clause 24.1 The following events shall also be Compensation Events:
Those listed in the conditions of contract.
Price Adjustment
Clause 25 The Price Adjustment Clause (SHALL NOT) apply
Retention
Clause 26.1 The proportion of payments retained is: Ten (10%) percent.
The Limit of Retention is: Five (5%) percent.
Clause 26.1 The Defects Liability period is 180 days
Liquidated damages
Clause 27 The liquidated damages for the whole of the Works is Kshs. 15,000.00
(per week or part thereof)
Securities
Clause 28.1 The Performance Security shall be for the following minimum amounts
equivalent as a percentage of the Contract Price- Five (5%) percent.
Liability and Insurance
Clause 30 The minimum insurance covers shall be;

1. The minimum cover for insurance of the Works and of Plant and
Materials in respect of the Contractor’s faulty design is the
entire contract




2. The minimum cover for personal injury or death insurance

O For the Contractor’s employees is AS PER THE
APPLICABLE LAWS IN KENYA

Completion and taking over

Clause 31.1 The Intended Completion Date for the whole of the Works shall be:
TWENTY FOUR WEEKS (24 WEEKS)

PART B: MANDATORY REQUIREMENTS

ITEM REQUIREMENTS TENDERER’S RESPONSE

MR1 | Evidence of company’s legal structure (Certificate of
incorporations)

MR?2 KRA Pin certiticate and valid tax compliance certificate

MR3 | Registration with NCA Bundmg works category NCA 8
and above and valid annual pracficing license

MR4 | Company profile and duly filled confidential business
guestionnaire provided in the tender document

MR5 Form of tender filled correctly

TECHNICAL EVALUATION

T1 | Relevant experienced personnel

T2 | General experience In business; at least 5 years In existence

T3 | Relevant past experience In building constructions within
respective wards

FINANCIAL EVALUATION

F1 | Correct quotation of all the prices including duties and taxes

F2 | Lowest evaluated price




SECTION IV - SPECIFICATIONS

(ATTACHED)



SECTION V- DRAWINGS

1. Alist of drawings

i. Architectural Drawings
ii. Structural Drawings

(ATTACHED



SECTION VI

BILL OF QUANTITIES (ATTACHED)



(1)
(i)
(iii)
(iv)
(v)
(vi)
(vii)
(viii)
(ix)
(xi)
(x)
(xi)

SECTION VII - STANDARD FORM

Form of Invitation for Tenders
Form of Tender
Letter of Acceptance
Form of Agreement
Form of Tender Security
Performance Bank Guarantee
Bank Guarantee for Advance Payment
Qualification Information
Tender Questionnaire
Confidential Business Questionnaire
Statement of Foreign Currency Requirement
Details of Sub-Contractors



FORM OF INVITATION FOR TENDERS

[date]
To: [name of Contractor]
[address]
Dear Sirs:
Reference: [Contract Name]

You have been prequalified to tender for the above project.

We hereby invite you and other prequalified tenderers to submit a tender for the execution and
completion of the above Contract.

A complete set of tender documents may be purchased by you from

[mailing address, cable/telex/facsimile numbers].

Upon payment of a non-refundable fee of Kshs
All tenders must be accompanied by number of copies of the same and a security
in the form and amount specified in the tendering documents, and must be delivered to

[address and location]
at or before (time and date). Tenders will be opened immediately
thereafter, in the presence of tenderers’ representatives who choose to attend.

Please confirm receipt of this letter immediately in writing by cable/facsimile or telex.
Yours faithfully,

Authorised Signature

Name and Title




FORM OF TENDER

TO: [Name of Employer) [Date]
[Name of Contract]
Dear Sir,
1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of

Quantities for the execution of the above named Works, we, the undersigned offer to
construct, install and complete such Works and remedy any defects therein for the sum of
Kshs. [Amount in figures] Kenya
Shillings

[Amount in words]

2. We undertake, if our tender is accepted, to commence the Works as
soon as is reasonably possible after the receipt of the Project Manager’s notice to commence,
and to complete the whole of the Works comprised in the Contract within the time stated in
the Appendix to Conditions of Contract.

3. We agree to abide by this tender until [Insert date], and it shall remain
binding upon us and may be accepted at any time before that date.

4. Unless and until a formal Agreement is prepared and executed this tender together with your
written acceptance thereof, shall constitute a binding Contract between us.

5. We understand that you are not bound to accept the lowest or any tender you may receive.

Dated this day of 20

Signature in the capacity of

duly authorized to sign tenders for and on behalf of
[Name of Bidder]

of [Address of Bidder]

Witness; Name

Address

Signature

Date




LETTER OF ACCEPTANCE
[letterhead paper of the Emplover]

[date]
To:
[name of the Contractor]
[address of the Contractor]
Dear Sir,

This is to notify you that your Tender dated
for the execution of

[name of the Contract and identification number,as given in the Tender documents] for the Contract
Price of  Kshs. [amount  in  figures][Kenya
Shillings (@mount in words) ] in accordance with the
Instructions to Tenderers is hereby accepted.

You are hereby instructed to proceed with the execution of the said Works in accordance with the
Contract documents.

AULhOrIZed SIgNatUIe ...
Name and Title of SIgnatory ...

Attachment : Agreement



FORM OF AGREEMENT

THIS AGREEMENT, made the day of 20

between of[or whose registered office is
situated at]
(hereinafter called “the Employer”) of the one part AND

offor whose registered office is

situated at]
(hereinafter called “the Contractor”) of the other part.

WHEREAS THE Employer is desirous that the Contractor executes

(name and identification number of Contract ) (hereinafter called “the Works”) located

at [Place/location of the Works]and the Employer has accepted
the tender submitted by the Contractor for the execution and completion of such Works and the
remedying of any defects therein for the Contract Price of

Kshs [Amount in figures],Kenya

Shillings [Amount in words].

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and shall be read and construed as part of
this Agreement i.e.

0] Letter of Acceptance
(i) Form of Tender
(i) Conditions of Contract Part |
(iv)  Conditions of Contract Part 1l and Appendix to Conditions of Contract
(v) Specifications
(vi)  Drawings
(vii)  Priced Bills of Quantities
3. In consideration of the payments to be made by the Employer to
the Contractor as hereinafter mentioned, the Contractor hereby
covenants with the Employer to execute and complete the Works and remedy any defects
therein in conformity in all respects with the provisions of the Contract.

4.  The Employer hereby covenants to pay the Contractor in
consideration of the execution and completion of the Works and the

remedying of defects therein, the Contract Price or such other sum
as may become payable under the provisions of the Contract at the
times and in the manner prescribed by the Contract.



IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and
year first before written.

The common Seal of

Was hereunto affixed in the presence of

Signed Sealed, and Delivered by the said

Binding Signature of Employer

Witness

Binding Signature of Witness

Binding Signature of Contractor

In the presence of (i) Name

Address

Signature




FORM OF TENDER SECURITY

WHEREAS ... (hereinafter called “the Tenderer”) has submitted
his tender dated ... for the construction of

KNOW ALL PEOPLE by these presents that WE ........................... having our registered office
at (hereinafter called “the Bank™), are bound unto

................................. (hereinafter ~ called  “the  Employer”) in  the sum  of
Kshs......oooooiviiiii, for which payment well and truly to be made to the said Employer, the

Bank binds itself, its successors and assigns by these presents sealed with the Common Seal of the
said Bank this ................ Dayof ......... 20, ...

THE CONDITIONS of this obligation are:

1. If after tender opening the tenderer withdraws his tender during the period of tender validity
specified in the instructions to tenderers
Or

2. If the tenderer, having been notified of the acceptance of his tender by the Employer during

the period of tender validity:

@ fails or refuses to execute the form of Agreement in accordance with the Instructions
to Tenderers, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance with the
Instructions to Tenderers;

We undertake to pay to the Employer up to the above amount upon receipt of his first written
demand, without the Employer having to substantiate his demand, provided that in his
demand the Employer will note that the amount claimed by him is due to him, owing to the
occurrence of one or both of the two conditions, specifying the occurred condition or conditions.

This guarantee will remain in force up to and including thirty (30) days after the period of
tender validity, and any demand in respect thereof should reach the Bank not later than the
said date.

[Date [ [signature of the Bank]

[Witness] [Seal]



PERFORMANCE BANK GUARANTEE

To: (Name of Employer) (Date)
(Address of Employer)

Dear Sir,
WHEREAS (hereinafter called “the Contractor”) has undertaken, in
pursuance of Contract No. dated to execute

(hereinafter called “the Works”);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish
you with a Bank Guarantee by a recognised bank for the sum specified therein as security for
compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf

of the Contractor, up to a total of Kshs. (amount of Guarantee in figures) Kenya
Shillings (amount of Guarantee in words), and
we undertake to pay you, upon your first written demand and without cavil or argument, any sum or
sums within the limits of Kenya Shillings (amount of Guarantee in

words) as aforesaid without your needing to prove or to show grounds or reasons for your demand
for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before
presenting us with the demand.

We further agree that no change, addition or other modification of the terms of the Contract or of the
Works to be performed thereunder or of any of the Contract documents which may be made between
you and the Contractor shall in any way release us from any liability under this Guarantee, and we
hereby waive notice of any change, addition, or modification.

This guarantee shall be valid until the date of issue of the Certificate of Completion.

SIGNATURE AND SEAL OF THE GUARANTOR

Name of Bank

Address

Date




BANK GUARANTEE FOR ADVANCE PAYMENT

To: [name of Employer] (Date)
[address of Employer]

Gentl

emen,

Ref: [name of

Contract]

In accordance with the provisions of the Conditions of Contract of the above-mentioned

Contract, We, [name and Address of Contractor]
(hereinafter called “the Contractor”) shall deposit with
[name of Employer] a bank guarantee to guarantee his proper and faithful performance under
the said Contractin an amount of Kshs. [amount of Guarantee
in figurers] Kenya Shillings [amount of Guarantee
in words].

We, [bank or financial institution], as instructed by the Contractor, agree
unconditionally and irrevocably to guarantee as primary obligator and not as Surety merely, the
payment to [name of Employer] on his first demand
without whatsoever right of objection on our part and without his first claim to the Contractor, in
the amount not exceeding Kshs [amount of Guarantee in figures]

Kenya Shillings

[amount of
Guarantee in words], such amount to be reduced periodically by the amounts recovered by you
from the proceeds of the Contract.

We further agree that no change or addition to or other modification of the terms of the Contract
or of the Works to be performed thereunder or of any of the Contract documents which may be
made between [name of Employer] and the Contractor, shall in
any way release us from any liability under this guarantee, and we hereby waive notice of any
such change, addition or modification.

No drawing may be made by you under this guarantee until we have received notice in writing
from you that an advance payment of the amount listed above has been paid to the Contractor
pursuant to the Contract.

This guarantee shall remain valid and in full effect from the date
of the advance payment under the Contract until
(name of Employer) receives full

payment of the same amount from the Contract.

Yours
faithfully,



Signature

and Seal

Address

Date

Witness: Name:
Address:
Signature:

Date:




QUALIFICATION

INFORMATION

1. Individual Tenderers or Individual Members of Joint Ventures

1.1  Constitution or legal status of tenderer (attach copy or Incorporation Certificate);

Place of registration:

Principal place of business

Power of attorney of signatory of tender

1.2 Total annual volume of construction work performed in the last five years

Year

Currency

Value

1.3 Work performed as Main Contractor on works of a similar nature and volume over the last five
years. Also list details of work under way or committed, including expected completion date.

Project name

Name of client and
contact person

Value of performed
Contract

Year of
completion

Details of on-going or committed projects, including expected completion date




Project name

Name of client and
contact person

Value of % Year of
performed Complete completion
Contract

1.4 Major items of Contractor’s Equipment proposed for carrying out the Works. List all
information requested below.

Item of
Equipment

Description,
Make and age
(years)

Condition(new,
good, poor) and
number available

Owned, leased
(from whom?), or
to be purchased
(from whom?)

1.5  Qualifications and experience of key personnel proposed for administration and
execution of the Contract. Attach biographical data.




Position

Name

Years of
experience
(general)

Years of experience
in proposed position

1.6 Financial reports for the last five years: balance sheets, profit and loss statements,
auditor’s reports, etc. List below and attach copies.

1.7 Evidence of access to financial resources to meet the qualification requirements: cash
in hand, lines of credit, etc. List below and attach copies of supportive documents.

1.8 Name, address and telephone, telex and facsimile numbers of banks that may provide

reference if contacted by the Employer.




1.9  Statement of compliance with the requirements of Clause 1.2 of the Instructions to
Tenderers.

NAME, ADDRESS AND TELEPHONE, TELEX AND FACSIMILE OF BANKS
(This should be for banks that may provide reference if contacted by the employer)

NAME ADDRESS TELEPHONE TELEX FACSIMILE




2 Joint Ventures
2.4  The information listed in 1.1 — 1.10 above shall be provided for each partner of the
joint venture.
2.5  The information required in 1.11 above shall be provided for the joint venture.

2.6 Attach the power of attorney of the signatory(ies) of the tender authorizing signature
of the tender on behalf of the joint venture

2.7  Attach the Agreement among all partners of the joint venture ( and which is legally
binding on all partners), which shows that:

a) all partners shall be jointly and severally liable for the execution of the
Contract in accordance with the Contract terms;

b) one of the partners will be nominated as being in charge, authorized to incur
liabilities and receive instructions for and on behalf of any and all partners of
the joint venture; and

C) the execution of the entire Contract, including payment, shall be done
exclusively with the partner in charge.



TENDER QUESTIONNAIRE
Please fill in block letters.
Full names of tenderer

Full address of tenderer to which tender correspondence is to be sent (unless an agent has
been appointed below)

Name of tenderer’s representative to be contacted on matters of the tender during the tender
period

Details of tenderer’s nominated agent (if any) to receive tender notices. This is essential if
the tenderer does not have his registered address in Kenya (name, address, telephone, telex)

Signature of Tenderer

Make copy and deliver to: (Name of Employer)



CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2 (c) and 2
(d) whichever applies to your type of business.

You are advised that it is a serious offence to give false information on this Form.

Part 1 — General

BUSINESS NaME ..

Location of business premises; Country/TOWN......covvviiiiiiininnns

PIOtNO. .. Street/Road ...........coovvvviiiinnn.n.

Postal ADAress..........coovvvvviiiiniiiinnnn. TeINO. .o

NALUIE OF BUSINESS. ...\ttt et e e e e e e e

Current Trade Licence No........................ Expiringdate.....................

Maximum value of business which you can handle at any time: K. pound.............................
Name Of YOUr DANKEIS. .......ouii e

BIrANCh. ..o

Part 2 (a) — Sole Proprietor

Yournameinfull..............oooi AQe...oii
Nationality............ccooiiiiiiii, Countryof Origin.....................
*Citizenship details ... ..o

Part 2 (b) — Partnership
Give details of partners as follows:

Name in full Nationality  Citizenship Details Shares

Part 2(c) — Registered Company:
Private or public...... ..o
State the nominal and issued capital of the Company-

NOMINAL K SRS, . oottt e



ISSUBA K SIS o ettt ettt e e e e e
Give details of all directors as follows:

Name infull . Nationality. Citizenship Details*. Shares.

Part 2(d) — Interest in the Firm:

Is there any person / persons in ............... ......... (Name of Employer) who has interest in
this firm? Yes/No............ocooveeinnin. (Delete as necessary)

| certify that the information given above is correct.

(Title) (Signature) (Date)

0 Attach proof of citizenship



TATEMENT OF FOREIGN RRENCY REQUIREMENTS (NOT APPLICABLE

(See Clause 23] of the Conditions of Contract)

In the event of our Tender for the execution of

(name of Contract) being accepted, we would require in
accordance with Clause 21 of the Conditions of Contract, which is attached hereto, the
following percentage:

(FIgures).......ccovviviiiiiienin.. (WOrds)....oooovieiiiii

of the Contract Sum, (Less Fluctuations) to be paid in foreign currency.

Currency in which foreign exchange element is required:
Date: The ............ Dayof ................. 20,
Enter 0% (zero percent) if no payment will be made in foreign currency.

Maximum foreign currency requirement shall be (percent) of the Contract
Sum, less Fluctuations.

(Signature of Tenderer)



DETAILS OF

If the Tenderer wishes to sublet any portions of the Works under any heading, he must give

B-CONTRACTOR

below details of the sub-contractors he intends to employ for each portion.

Failure to comply with this requirement may invalidate the tender.

1) Portion of Works to be sublet:
[i)  Full name of Sub-contractor
and address of head office:
(i) Sub-contractor’s experience
of similar works carried out
in the last 3 years with
Contract value:
(2 Portion of Works to sublet:
0] Full name of sub-contractor
and address of head office:
(i) Sub-contractor’s experience

of similar works carried out
in the last 3 years with
contract value:

[Signature of Tenderer)

Date



LETTER OF NOTIFICATION OF AWARD

Address of Procuring Entity

To:

RE: Tender No.

Tender Name

This is to notify that the contract/s stated below under the above mentioned tender have been
awarded to you.

1. Please acknowledge receipt of this letter of notification signifying your acceptance.

2. The contract/contracts shall be signed by the parties within 30 days of the date of this letter
but not earlier than 14 days from the date of the letter.

3. You may contact the officer(s) whose particulars appear below on the subject matter of this

letter of notification of award.

(FULL PARTICULARS)

SIGNED FOR ACCOUNTING OFFICER

FORMRB 1



REPUBLIC OF KENYA
PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD
APPLICATION NO................ OF.............. 20.........

Request for review of the decision of the............... (Name of the Procuring Entity) of
............... dated the...dayof .............20..........in the matter of Tender No..............of
.............. 20.

REQUEST FOR REVIEW
WWe.....oooii ,the above named Applicant(s), of address: Physical
address................ Fax No...... Tel. No........ Email ............... , hereby request the Public

Procurement Administrative Review Board to review the whole/part of the above mentioned
decision on the following grounds , namely:-

1.

2. etc.

By this memorandum, the Applicant requests the Board for an order/orders that: -

1.

2. etc
SIGNED ................... (Applicant)
Dated on................ dayof............... /...20...

SIGNED
Board Secretary



PARTICULAR PRELIMINARIES



PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of “preliminaries” in the
tender’s priced Bills of Quantities.

Please note that the failure to price any item of general particular
preliminaries will be construed to mean the tenderer wishes to provide for
that item free of charge.

VALUE ADDED TAX: OTHER TAXES, DUTIES AND LEVIES
INFORCE

The contractor shall include 16%value added Tax (V.A.T) in his rates
any omission in respect thereof shall be treated and connected as an
arithmetic error. The contractor shall also allow for 3% withholding tax
which should be included within the pricing rates.

SCOPE OF CONTRACT
The works to be carried out under this contract comprise of

PROPOSED REPAIR WORKS AND EQUIPPING OF ELDERA
DISPENSARY.

DESCRIPTION OF THE WORKS

The works to be carried out under this contract comprises Repair works
to Eldera Dispensary and supply of hospital equipments.

Carried to
collection
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ITEM

DESCRIPTION

K.SHS

MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities and
the actual works, the site measurements shall generally take precedence.
However, such discrepancies between any contract documents shall
immediately be referred to the PROJECT MANAGER.

LOCATIONOF SITE

The site for works is located in ELDERA DISPENSARY, SERICHO
WARD, ISIOLO COUNTY.

Existing building services

Special precautions shall be required throughout the contract period to
avoid damage to the existing cables, drains and other services. The
contractor shall allow for making good and damage arising from his actions
during execution of his contract of his own expense.

Carried to
collection
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ITEM

DESCRIPTIO
N

K.SHS

SIGNING OF THE TENDER DOCUMENTS

The bidder shall append his / her signature and / or company ‘s
rubberstamp on each and every page of tender document.

DEMOLITIONS AND ALTERATIONS

The Contractor is to allow for all temporary protection required during the
works including ordinary and special dust screens, hoardings, barriers, warning
signs, etc as directed by the Project Manager and as necessary for the adequate
propping and protection of existing property, finishes, workmen employed on
the site, employer's agents and the public. Any damage or loss incurred due to
the insufficiency of such protection must be made good by the Contractor. All
protective devices are to be removed on completion of the works and any
necessary making good consequent upon this is to be executed to the
satisfaction of the Project Manager

The works shall be propped, strutted and supported as necessary before any
alteration or demolition work commences. Prices shall include for all cleaning
and preparatory work to structure and finishes and for making good to all
finishes on completion whether or not specifically described.

Unless described as set aside for re-use all arising debris and surplus materials
shall be carefully removed from building and carted away from site.

The Contractor shall be entirely responsible for any breakage or damage
which may occur to materials required for re-use during their removal unless
it is certified by the Project Manager that such damage or breakage was
inevitable as a result of the condition of the item concerned

CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris and surplus
materials from the site as they accumulate and upon completion of the works,
remove and clear away all plant, equipment, rubbish, unused materials and
stains and leave in a clean and tidy state to the reasonable satisfaction of the
Project Manager.

The whole of the works shall be delivered up clean, complete and in perfect
condition in every respect to the satisfaction of the Project Manager.

Carried to
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ITE

DESCRIPTION

K.SHS

CLAIMS

It shall be a condition of this contract that upon it becoming reasonably
apparent to the Contractor that he has incurred losses and / or expenses due
to any of the contract conditions, or by any other reason whatsoever, he
shall present such a claim or intent to claim notice to the PROJECT
MANAGER within the contract period. No claim shall be entertained upon
the expiry of the said contact period.

PAYMENTS

The tenderer’s attention is drawn to the fact that the GOVERNMENT
DOES NOT MAKE ADVANCE PAYMENTS but pays for work done and
materials delivered to sit: all in accordance with Clause 23 of the Conditions
of Contract Agreement. In order to facilitate this, a list of the general
component elements for the works is given at the summary page of these
specifications and the tenderer is requested to break down his tender sum
commensurate to the said elements

PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a
restricted site where the client is going on with other normal activities. The
Contractor is thus instructed to take reasonable care in the execution of the
works as to prevent accidents, damage or loss and disruption of activities
being carried out by the Client. The Contractor shall allow in his rates any
expense he deemed necessary by taking such care within the site.

WORKING CONDITIONS

The Contractor shall allow in his rates for any interference that he may
encounter in the course of the works for the Client may in some cases ask
the Contractor not to proceed with the works until some activities within
the site are completed, as the facility will be operating as usual during the
course of the contract.

SIGNBOARD

Allow for providing, erecting, maintaining throughout the course of the
Contract and afterwards clearing away a signboard as designed, specified
and approved by the Project Manager.

Carried to
collection
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ITEM

DESCRIPTION

K.SHS

LABOUR CAMPS

The Contractor shall not be allowed to house labour on site. Allow for
transporting workers to and from the site during the tenure of the contract.

MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions and not re-used shall become the
property of the client. The Contractor shall allow in his rates the cost of
disposing the demolished materials as directed.

PRICING RATES

The tenderer shall include for all costs in executing the whole of the works,
including transport, replacing damaged items, fixing, all to comply with the
said Conditions of Contract.

SECURITY

The Contractor shall allow for providing adequate security for the works and
the workers in the course of execution of this contract. No claim will be
entertained from the Contractor for not maintaining adequate security for both
the works and workers.

URGENCY OF THE WORKS

The Contractor is notified that these “works are urgent” and should be
completed within the period stated in these Particular Preliminaries.

The Contractor shall allow in his rates for any costs he/ she deems that
he/she may incur by having to complete these works within the stipulated
contract period.

PAYMENT FOR MATERIALSON SITE

All materials for incorporation in the works must be stored on site before

payment is effected, unless specifically exempted by the Project Manager.
This is to include materials of the Contractor, nominated sub-Contractors and

nominated suppliers.

Carried to
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DESCRIPTION

K.SHS

EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to ascertain from
the relevant authority the exact position, depth and level of all existing
services in the area and he/she shall make whatever provisions may be
required by the authorities concerned for the support, maintenance and
protection of such services.

CONTRACT COMPLETION PERIOD

The contract completion period in accordance with condition 31 of the
Conditions of contract must be adhered to.

The ‘PROJECT MANAGER’ shall strictly monitor the Contractors progress
in relation to the progress chart and should it be found necessary the
‘PROJECT MANAGER’ shall inform the Contractor in writing that his
actual performance on site is not satisfactory. In all such cases the Contractor

shall accelerate his rate of performance production and progress by all means
such as additional labour, plant, e.t.c and working overtime all at his cost.

PERFORMANCE BOND

A bond of 5% of the contract sum will be required in accordance with clause
6.00 (as amended) on award of contract of the Instructions to Tenderer’s. No
payment on account for the works executed will be made to the contractor
until he has submitted the Performance Bond to the Project Manager duly
signed, sealed and stamped from an approved Bank.

TENDER DOCUMENTS

Tender documents are as listed in Clause 2.1 of the Instruction to Tenderer’s
Page STD/9

DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified above must
be delivered in the addressed envelope which should be properly sealed and
deposited at the offices as specified in the letter accompanying these
documents or as indicated in the advertisement.

Carried to
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DESCRIPTION

K.SHS

Tenders will be opened at the time specified in the letter accompanying these
Tender Documents or as indicated in the advertisement. Tenders
delivered/received later than the above time will not be opened.

VALUE ADDED TAX

The Contractor’s attention is drawn to the Legal Notice in the Finance Act part

3 Section 21(b) operative from 15t September, 1993 which requires payment o

VAT on all contracts. The Contractor should therefore include allowance in hi
rates and prices for prices for VAT and any other Government taxes currently if
force.

The tenderer is advised that in accordance with the Finance Act 2014
withholding VAT tax was reintroduced at a rate of 6% with effect from 19th
September, 2014

EXISTING BUILDING MATERIALS

NOTE: Any materials found usable for the works shall be given to the
contractor on credit with the approval of the client

FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya's
Standard Tender Document for Procurement of Building Works and its
regulations included herein

The Conditions of Contract are also included herein Particulars of insertions
to be made in the Appendix to the Contract Agreement will be found in the
Particular Preliminaries part of these Bills of Quantities

Carried to
collection
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ITEM

DESCRIPTION

kshs

PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX
TO CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to the Contract
Agreement: -

Period of Final Measurement As Soon as works is certified

Defects Liability Period 6 Months from Practical completion
Date of Possession To be agreed with the Project Manager
Date for Completion 24 Weeks from date of Possession

Liquidated and Ascertained Damages At the rate of Kshs.. 15,000.00 per week
or part thereof:

Prime cost sums for which

teNder ...
Period of Interim Certificates Monthly
Period of Honouring Certificates 30 days

Percentage of Certified VValue Retained 10%

Limit of Retention Fund 5%

Carried to Collection
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DESCRIPTION

K.SHS

COLLECTION

Brought forward from page PP/1
Brought forward from page PP/2
Brought forward from page PP/3
Brought forward from page PP/4
Brought forward from page PP/5
Brought forward from page PP/6
Brought forward from page PP/7

Brought forward from page PP/8

TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO
MAIN

PP/9 Particular Prelimunaries
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ITE

ANA

DESCRIPTIO

KSHS

GENERAL PRELIMINARIES
PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the

Contractor's priced
Bills of Quantities and Specification.

The Contractor shall be deemed to have included in his prices or rates for the
various items in the Bills of Quantities or Specification for all costs involved in
complying with all the requirements for the proper execution of the whole of
the works in the Contract.

ABBREVIATIONS

Throughout these Bills, units of measurement and terms are abbreviated and
shall be interpreted as follows: -

C.M. Shall mean cubic metre

S.M. Shall mean square metre

L.M. Shall mean linear metre

MM Shall mean Millimetre

Kag. Shall mean Kilogramme

No. Shall mean Number

Prs. Shall mean Pairs

B.S. Shall mean the British Standard Specification Published

by the British Standards Institution, 2 Park Street, London W.I., England.

Ditto Shall mean the whole of the preceding description except as
qualified inthe description in which it occurs.

m.s. Shall mean measured separately.

a.b.d Shall mean as before described.

Carried to collection
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DESCRIPTIO

KSHS

EXCEPTIONTO THE STANDARD METHOD OF MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of Measurement
is deleted and the following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in
each case shall be deemed to include: allowing use of standing scaffolding,
mess rooms, sanitary accommodation and welfare facilities; provision of
special scaffolding where necessary; providing space for office
accommodation and for storage of plant and materials; providing light and
water for their work: clearing away rubbish; unloading checking and
hoisting: providing electric power and removing and replacing duct covers,
pipe casings and the like necessary for the execution and testing of Sub-
Contractors' work and being responsible for the accuracy of the same.

Fix Only:-

"Fix Only" shall mean take delivery at nearest railway station (Unless
otherwise stated),pay all demurrage charges, load and transport to site where
necessary, unload, store, unpack, assemble as necessary, distribute to position,
hoist and fix only.

FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya's
Standard Tender Document for Procurement of Building Works included
herein

The Conditions of Contract are also included herein
Conditions of Contract
These are numbered from 1 to 37 as set out in tender document

Particulars of insertions to be made in the Appendix to the Contract
Agreement will be found in the Particular Preliminaries part of these Bills
of Quantities

Carried to collection
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DESCRIPTION

KSHS

PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the
works except in so far as may be stated otherwise herein and except for such
items specifically and only required for the use of nominated Sub-Contractors
as described herein. No timber used for scaffolding, formwork or temporary
works of any kind shall be used afterwards in the permanent work.

TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site at such
hours and by such routes as may be permitted by the competent authorities.

MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be of
the best quality and description unless otherwise stated. The Contractor shall
order all materials to be obtained from overseas immediately after the Contract
is signed and shall also order materials to be obtained from local sources as
early as necessary to ensure that they are onsite when required for use in the
works. The Bills of Quantities shall not be used for the purpose of ordering
materials.

SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and materials
supplied at the time of taking delivery thereof, as having received them in
good order and condition, and will thereafter be responsible for any loss or
damage and for replacements of any such loss or damage with articles and/or
materials which will be supplied at the current market prices including
Customs Duty and V.A.T., all at the Contractor's own cost and expense, to the
satisfaction of the PROJECT MANAGER

STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the
site weather proof lock-up sheds and make good damaged or disturbed
surfaces upon completion to the satisfaction of the PROJECT MANAGER
Nominated Sub-Contractors are to be made liable for the cost of any storage
accommodation provided especially for their use.

Carried to collection
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DESCRIPTION

KSHS

SAMPLES

The Contractor shall furnish at his own cost any samples of materials or
workmanship including concrete test cubes required for the works that may

be called for by the PROJECT MANAGER for his approval until such samples
are approved by the PROJECT MANAGER and the PROJECT MANAGER,
may reject any materials or workmanship not in his opinion to be up to
approved samples. The PROJECT MANAGER shall arrange for the testing of
such materials as he may at his discretion deem desirable, but the testing shall
be made at the expense of the Contractor and not at the expense of the
PROJECT MANAGER. The Contractor shall pay for the testing in accordance
with the current scale of testing charges laid down by the Ministry of Lands,
Housing and Urban Development (State Department of Public Works).

The procedure for submitting samples of materials for testing and the method
of marking for identification shall be as laid down by the PROJECT
MANAGER The Contractor shall allow in his tender for such samples and
tests except those in connection with nominated sub-contractors’ work.

GOVERNMENT ACTS REGARDING WORK, PEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in
connection with the employment of Labour and other matters related to the
execution of the works. In particular the Contractor's attention is drawn to the
provisions of the Factory Act 1950 and his tender must include for all costs
arising or resulting from compliance with any Act, Order or Regulation
relating to Insurances, pensions and holidays for workpeople or so the safety,
health and welfare of the workpeople.

The Contractor must make himself fully acquainted with current Acts
including Police Regulations regarding the movement, housing, security and
control of and Regulations, labour, labour camps, passes for transport, etc. It
Is most important that the Contractor, before tendering, shall obtain from the
relevant Authority the fullest information regarding all such regulations
and/or restrictions which may affect the organisation of the works, supply and
control of labour, etc., and allow accordingly in his tender. No claim in
respect of want of knowledge in this connection will be entertained.

Carried to collection
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ITEM DESCRIPTION KSHS

A | SECURITY OF WORKSETC.

The Contractor shall be entirely responsible for the security of all the works
stores, materials, plant, personnel, etc., both his own and sub-contractors' and
must provide all necessary watching, lighting and other precautions as

necessary to ensure security against theft, loss or damage and the protection
of the public.

B PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make good
any damage to public or private roads arising from or consequent upon the
execution of the works to the satisfaction of the local and other competent
authority and the PROJECT MANAGER

C | EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all existing
property including roads, cables, drains and other services and he will be held
responsible for and shall make good all such damage arising from the execution

of this contract at his own expense to the satisfaction of the
PROJECT MANAGER

D | VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit the site, the
location of which is described in the Particular Preliminaries hereof. He shall be
deemed to have acquainted himself therewith as to its nature, position, means of
access or any other matter which may affect his tender. No claim arising from
his failure to comply with this recommendation will be considered.

ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT MANAGER
prior to commencement of the work and Contractor must allow for building
any necessary temporary access roads (approximately 100 Metres long) for the
transport of the materials, plant and workmen as may be required for the
complete execution of the works including the provision of temporary culverts,
crossings, bridges, or any other means of gaining access to the Site. Upon
completion of the works, the Contractor shall remove such temporary access
roads; temporary culverts, bridges, etc., and make good and reinstate all works
and surfaces disturbed to the satisfaction of the PROJECT MANAGER

Carried to collection
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DESCRIPTION
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AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of
storage and for the purpose of erecting workshops, etc., shall be defined on
site by the PROJECT MANAGER

OFFICEETC. FOR THE PROJECT MANAGER

The Contractor shall provide, erect and maintain where directed on site a
properly ventilated lockable office for the consultants, having a minimum
floor area of 30 Square Metres complete with furniture (Tables, chairs etc.).
Provision shall be made for artificial lighting and cleaning facilities for the
duration of the works. Upon completion the Contractor shall dismantle and
clear away the office. He shall also provide a strong metal trunk complete
with strong hasp and staple fastening and two keys. He shall provide, erect
and maintain a lock-up type water or bucket closet for the sole use of the
PROJECT MANAGER including making temporary connections to the drain
where applicable to the satisfaction of Government and Medical Officer of
Health and shall provide services of cleaner and pay all conservancy charges
and keep both office and closet in a clean and sanitary condition from
Commencement to the completion of the works and dismantle and make good
disturbed surfaces. The office and closet shall be completed before the
Contractor is permitted to commence the works. The Contractor shall make
available on the Site as and when required by the "PROJECT MANAGER" a
modern and accurate level together with leveling staff, ranging rods and 50
meter metallic or linen tape.

WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water,
electric light and power required for use in the works. The Contractor must
make his own arrangements for connection to the nearest suitable water main
and for metering the water used. He must also provide temporary tanks and
meters as required at his own cost and clear away when no longer required and
make good on completion to the entire satisfaction of the PROJECT
MANAGER . The Contractor shall pay all charges in connection herewith. No
guarantee is given or implied that sufficient water will be available from mains
and the Contractor must make his own arrangements for augmenting this
supply at his own cost. Nominated Sub--contractors are to be made liable for
the cost of any water or electric current used and for any installation provided
especially for their own use.

Carried to collection
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SANITATION OF THE WORKS

A | The Sanitation of the works shall be arranged and maintained by the
Contractor to the satisfaction of the Government and/or Local Authorities,
Labour Department and the PROJECT MANAGER

SUPERVISION AND WORKING HOURS

B | The works shall be executed under the direction and to the entire satisfaction in
all respects of the PROJECT MANAGER who shall at all times during normal
working hours have access to the works and to the yards and workshops of the
Contractor and sub-Contractors or other places where work is being prepared
for the contract.

PROVISIONAL SUMS.

C | The term "Provisional Sum™ wherever used in these Bills of Quantities shall
have the meaning stated in Section A item A7(i) of the Standard Method of
Measurement mentioned in Condition No. 16 of the conditions of Contract.
Such sums are net and no addition shall be made to them for profit.

PRIME COST (OR P.C.) SUMS.

D | Theterm "Prime Cost Sum" or "P.C. Sum™ wherever used in these Bills of
Quantities shall have the meaning stated in Section A item A7 (ii) of the
Standard Method of Measurement mentioned in Condition No. 16 of the
conditions of Contract. Persons or firms nominated by the PROJECT
MANAGER to execute work or to provide and fix materials or goods as stated
in Condition No. 20 of the Conditions of Contract are described herein as
Nominated Sub-Contractors.

Persons or firms so nominated to supply goods or materials are described
herein as Nominated Suppliers.

PROTECTIVE CLOTHING

E | The Contractor shall provide all protective or any other special clothing or
equipment for his employees that may be necessary. This shall include, inter-
alia, safety helmets, gloves, goggles, earmuffs, gumboots, overalls, etc.,
according to the type of work. The Contractor shall ensure that safety helmets
are worn by all staff at all times.

Carried to collection
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DESCRIPTIO
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PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in
agreement with the PROJECT MANAGER a Progress Chart for the whole of
the works including the works of Nominated Sub-Contractors ; one copy to be
handed to the PROJECT MANAGER and a further copy to be retained on Site.
Progress to be recorded and chart to be amended as necessary as the work
proceeds.

ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount properly
expended upon the PROJECT MANAGER'S order in respect of each of them
added to the Contract sum. The Contractor shall produce to the PROJECT
MANAGER such quotations, invoices or bills, properly receipted, as may be
necessary to show the actual details of the sums paid by the Contractor. Items
of profit upon P.C. Sums shall be adjusted in the final account pro-rata to the
amount paid. Items of "attendance™ (as previously described) following P.C.
Sums shall be adjusted pro-rata to the physical extent of the work executed
(not pro-rata to the amount paid) and this shall apply even though the

Contractor's priced Bill shows a percentage in the rate column in respect of
them. Should the Contractor be permitted to tender and his tender be accepted

of any work for which a P.C. Sum is included in these Bill of Quantities profit
and attendance will be allowed at the same rate as it would be if the work
were executed by a Nominated Sub-Contractor.

ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the value of the
work properly executed in respect of them upon the PROJECT MANAGER's
order added to the Contract Sum. Such work shall be valued as described for
Variations in Conditions No. 13 of the Conditions of Contract, but should any
part of the work be executed by a Nominated Sub-Contractor, the value of
such work or articles for the work to be supplied by a Nominated Supplier, the
value of such work or articles shall be treated as a P.C. Sum and profit and
attendance comparable to that contained in the priced Bills of Quantities for
similar items added.

Carried to collection
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NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed by
nominated sub-contractors, the Contractor shall enter into sub-contracts as
described in Condition No. 20 of the Conditions of Contract and shall
thereafter be responsible for such sub-contractors in every respect. Unless
otherwise described the Contractor is to provide for such Sub-Contractors any
or all of the facilities described in these Preliminaries. The Contractor should
price for these with the nominated Sub-contract Contractor's work concerned in
the P.C. Sums under the description "add for Attendance".

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the right
to place a "Direct Contract" for any goods or services required in the works
which are covered by a P.C. Sum in the Bills of Quantities and to pay for the
same direct. In any such instances, profit relative to the P.C. Sum the priced
Bills of Quantities will be adjusted as described for P.C. Sums and allowed.

ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall
afford any tradesmen or other persons employed for the execution of any work
not included in this Contract every facility for carrying out their work and also
for use of his ordinary scaffolding. The Contractor, however, shall not be
required to erect any special scaffolding for them. The Contractor shall
perform such cutting away for and making good after the work of such
tradesmen or persons as may be ordered by the PROJECT MANAGER and
the work will be measured and paid for to the extent executed at rates provided
in these Bills.

Carried to collection
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INSURANCE

The Contractor shall insure as required in Conditions No 30 of the Conditions
of Contract. No payment on account of the work executed will be made to the
Contractor until he has satisfied the PROJECT MANAGER either by
production of an Insurance Policy or and Insurance Certificate that the
provision of the foregoing Insurance Clauses have been complied with in all
respects. Thereafter the PROJECT MANAGER shall from time to time
Ascertain that premiums are duly paid up by the Contractor who shall if called
upon to do so, produce the receipted premium renewals for the PROJECT
MANAGER's inspection.

PROVISIONAL WORK

All work described as "Provisional™ in these Bills of Quantities is subject to re-
measurement in order to ascertain the actual quantity executed for which
payment will be made. All "Provisional” and other work liable to adjustment
under this Contract shall left uncovered for a reasonable time to allow all
measurements needed for such adjustment to be taken by the PROJECT
MANAGER Immediately the work is ready for measuring, the Contractor shall
give notice to the PROJECT MANAGER. If the Contractor makes default in
these respects he shall if the PROJECT MANAGER so directs uncover the
work to enable all measurements to be taken and afterwards reinstate at his
own expense.

ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the Bills of
Quantities may cause the Tender to be disqualified and will in any case be
ignored. The Contractor shall be deemed to have made allowance in his
prices generally to cover any items against which no price has been inserted
in the priced Bills of Quantities.

All items of measured work shall be priced in detail and the Tenders Sums to
cover trades or groups of work must be broken down to show the price of
containing Lump each item before they will be accepted.

Carried to collection
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BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the PROJECT
MANAGER in writing. All blasting operations shall be carried out at the
Contractor's sole risk and cost in accordance with any Government
regulations in force for the time being, and any special regulations laid down
by the PROJECT MANAGER governing the use and storage of explosives.

MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of
the Government. Unless the PROJECT MANAGER directs otherwise such
materials shall be dealt with as provided in the Contract. Such materials shall
only be used in the works, in substitution of materials which the Contractor
would otherwise have had to supply with the written permission of the
PROJECT MANAGER Should such permission be given, the Contractor shall
make due allowance for the value of the materials so used at a price to be
agreed.

PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of
Quantities, including casing, casing up, covering or such other means as may
be necessary to avoid damage to the satisfaction of the PROJECT MANAGER
and remove such protection when no longer required and make good any
damage which may nevertheless have been done at completion free of cost to
the Government.

WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains,
wash (except where such treatment might cause damage) and clean all floors,
sanitary fittings, glass inside and outside and any other parts of the works and
remove all marks, blemishes, stains and defects from joinery, fittings and
decorated surfaces generally, polish door furniture and bright parts of
metalwork and leave the whole of the buildings watertight, clean, perfect and fit
for occupation to the approval of the PROJECT MANAGER

Carried to collection
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ITEM DESCRIPTION KSHS

A | GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of execution of
the work and notes for pricing, the Contractor is referred to the Ministry of
Roads and Public Works and Housing General Specification dated 1976 or any
subsequent revision thereof which is issued as a separate document, and

which shall be allowed in all respects unless it conflicts with the General
Preliminaries, Trade Preambles or other items in these Bills of Quantities.

B | TRAININGLEVY

The Contractor's attention is drawn to the legal notice which requires payment
by the Contractor of a Training Levy at the rate of 1/4 % of the Contract sum
on all contracts of more than KShs. 1,000,000.00 in value.

C | MATERIALSONSITE

All materials for incorporation in the works must be stored on or adjacent to
the site before payment is effected unless specifically exempted by the
PROJECT MANAGER. This includes the materials of the Main Contractor,
Nominated Sub-Contractors and Nominated Suppliers.

D | HOARDING

The Contractor shall enclose all the site or part of the works under

construction with a hoarding 2400 mm high consisting of iron sheets on 100 x
50 mm timber posts firmly secured at 1800 mm centres with two 75 x 50 mm

timber rails. The Contractor is in addition required to take all precautions
necessary for the safe custody of the works, materials, plant, public and
Employer's property on the site.

E CONTRACTOR'SSUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English speaking
Agent or Representative, competent and experienced in the kind of work
involved who shall give his whole experience in the kind of work involved
and shall give his whole time to the superintendence of the works. Such Agent
or Representative shall receive on behalf of the Contractor all directions and
instructions from the Project Manager and such directions shall be deemed to
have been given to the Contractor in accordance with the Conditions of
Contract.

Carried to Collection
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ITEM

DESCRIPTION

KSHS

COLLECTION

Brought Forward From Page GP/1
Brought Forward From Page GP/2
Brought Forward From Page GP/3
Brought Forward From Page GP/4
Brought Forward From Page GP/5
Brought Forward From Page GP/6
Brought Forward From Page GP/7
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Brought Forward From Page GP/11

Brought Forward From Page GP/12

TOTAL FOR GENERAL
PRELIMINARIES CARRIED TO BILL
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GENERAL PRELIMINARIES

GP/13




TRADE PREAMBLES



A

PREAMBLES AND PRICING NOTES

GENERALLY

All work to be carried out in accordance with the Ministry of Roads, Public
Works and Housing General Specifications for Building Works issued in 1976
or as qualified or amended.

MANUFACTURERS’ NAMES

Where manufacturers’ names and catalogue references are given for
guidance to quality and standard only, alternative manufacturer of equal
quality will be accepted at the discretion of the Project Manager.

WALLING

Walling of 200 mm thickness or under shall be reinforced with hoop iron
at every alternate course.

CARPENTRY

The grading rules for cypress shall be the same as for all timber used for
structural work shall be select (second grade).
All structural timber must conform to the minimum requirements for

moisture content and preservative treatment and timber prices must allow for
preparing, packing and sending samples for testing when required.

Prices must also include for all nails and fasteners.



E.

JOINERY

Cypress for joinery shall be second grade in accordance with the latest grading
rules of the Kenya Government.

Where Mahogany is specified, this refers to prime grade only. The Contractor
may with the approval of the Project Manager, alternativesin lieu of Mahogany
but such approval will be given only in the case of shortages of the hardwoods
specified.

Plugging shall be carried out by drilling walling or concrete with masonry drill
and filling with propriety plugs of the correct sizes. Cutting with hammer and
chisel will not be allowed.

Prices for joinery must include for pencil rounded arises, protection against
damage, nails, screws, framing and bedding in cement mortar as required.

Sizes given for joinery items are nominal sizes and exact dimensions of doors,
etc, must be ascertained on site.

IRONMONGERY

Ironmongery shall be as specified in the Bills of Quantities or equal and
approved.

Prices must include for removing and re-fixing during and after painting,
labeling all keys, and for fixing to hardwood, softwood, concrete or block
work.

Catalogue references given for ironmongery are for purposes of indicating
quality and size of item(s). Should the Contractor wish to substitute the
specified item(s) with others of equal quality, he must inform the Project
Manager and obtain approval in writing.



PROPOSED REPAIR WORKS TO ELDERA DISPENSARY

G. _STRUCTURAL STEELWORK

a. All structural steelwork shall comply with “Structural Steelwork
Specifications (1973) and shall be executed by an approved Sub-
contractor.

H. PLASTERWORK AND OTHER FINISHES

a. Allfinishing shall be as described in the general specificationsand in
these Bills of Quantities.

b. Prices for pavings are to include for brushing concrete clean, wetting and
coating with cement and sand grout 1:1.

c. Rates for glazed wall tiling are to include for a 12 mm cement and sand
(1:4) backing screed unless otherwise specified in these Bills of Quantities.

. GLAZING

a. Where polished plate glass is specified, this refers to general glazing
quality.

b. Prices for glazing shall include for priming of rebates before placing putty.
c. The Contractor will be responsible for replacing any broken or scratched
glass and handing over in perfect condition.

J. PAINTING

a. All paint shall be 15t quality “Crown ” or other equal and approved

b. Painting shall be applied in accordance with the manufacturers’
Instructions.

c. Prices for painting are to include for scaffolding, preparatory work, priming
coats, protection of other works and for cleaning up on completion. Prices for
painting on galvanized metal are to include for mordant solution as necessary

COUNTY GOVERNMENT OF ISIOLO
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PROPOSED REPAIR WORKS TO ELDERA DISPENSARY

BILL OF QUANTITIES
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PROPOSED REPAIR WORKS TO ELDERA DISPENSARY

ROTO or any other equal and approved; complete with
concrete base

ITEM DESCRIPTION QTY | UNIT | RATE AMOUNT

ELEMENT NO. 1
SUB-STRUCTURES (ALL PROVISIONAL)
Plinth area finishes

A Prepare and apply three coats black bitumastic paint to 13 SM
rendered area
Paving Slab

B  |600X600X50mm thick precast concrete paving slab 30 SM
bedded and jointed in cement sand (1:4) mortar laid on
and including 50mm thick sand bed
Soak pit

¢ 1000mm diameter X 6000mm deep soakpit ITEM
Storage tanks

D |Allow for installation of 5,000lts PVC Storage tank as ITEM

TOTAL CARRIED TO SUMMARY
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PROPOSED REPAIR WORKS TO ELDERA DISPENSARY

ITEM DESCRIPTION QTY | UNIT | RATE AMOUNT

ELEMENT NO. 2
DOORS & WINDOWS
Carefully remove existing 900x2100mm timber door

A [complete frame including ironmongery and store 5] NO
salvaged material as directed by project manager

B |900x2100mm high mild steel door complete with all 5| NO
necessary accessories and fixing lugs;one primer red
oxide paint before fixing
Painting and decoration

¢ Prepare and apply 3 coats of gloss oil paint to metal 19| M
door surfaces
WINDOWS
Carefully remove existing 900x1200mm timber window

D |complete frame including ironmongery and store 10| NO
salvaged material as directed by project manager

E Purpose made steel casement window size 10| NO
900x1200mm high; one lead primer applied before
fixing
Glazing
5mm Clear sheet glass and glazing to metal with
putty

Foolin panes 0.10 - 0.50m2 1] SM
Painting and decoration
Prepare prime and paint two undercoats one
finishing coat gloss paint on :-

G |General metal surfaces 22| SM
TOTAL CARRIED TO SUMMARY
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PROPOSED REPAIR WORKS TO ELDERA DISPENSARY

ITEM DESCRIPTION QTY | UNIT | RATE AMOUNT
ELEMENT NO.3
ROOFING AND RAINWATER GOODS. (ALL
PROVISIONAL)
ROOF STRUCTURE
A Carefully remove the existing pitched roofing 170 SM
comprising of roof covering on the timber purlins;
timber trusses consisting of rafters, ties, struts and
ceiling joists.
The following in celcured sawn cypress prime grade
timber.
B 100 x 50mm wall plate 56| LM
C [100 x 50mm thick rafters 1200 M
D [150 x 50mm tie beam 95| LM
E |75 x 50mm thick strut or tie 108| M
F 75 x 50mm thick purlins 184] LM
30 Gauge IT5 BP950 Profiled sheets
G |Roof covering fixed to timber purlins 170| SM
H Ditto matching ridge cap 19 M
Carpentry
The following in wrot cypress timber
| 225 x 25mm thick facsia and barge boards 56| LM

TOTAL CARRIED TO SUMMARY
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PROPOSED REPAIR WORKS TO ELDERA DISPENSARY

ITEM DESCRIPTION QTY | UNIT | RATE AMOUNT

ELEMENT NO. 4 FINISHES
Floor finishes

A |Carefully remove existing30mm thick cement sand 118 | SM
screed complete with skirting and prepare floor to
receive another finish

B 32 mm thick Cement sand screed to receive ceramic 118 | sMm
tiles
300x300x6mm thick non-slip ceramic tiles; colour and

C 118 SM
pattern as approved by PM

D 100mm skirting 121 LM
CEILING

E |Carefully remove existing chipboard ceiling to receive 118 | SM
new ceiling finish and cart away the debris

F  [12mm thick celotex ceiling nailed to branderings(m.s) 118 SM

G |75 x 25mm cornice in wrought cypress 121 M

H  |50x50mm brandering in sawn cypress at 600mm both 418 LM
ways
Painting
Prepare and apply three coats plastic emulsion paint
on:

I General surfaces of Ceiling 118 SM

J 225 x 25mm thick facsia and barge boards 5| WM
External Wall Finishes

K [Rub off existing paint 57| SM

L |Prepare and apply three coats silk vinyl emulsion paint 57| SM
to plastered walls
Internal wall finishes

M |Rub off existing paint 104| SM
Prepare and apply three coats silk vinyl emulsion paint

N |to plastered walls 104 | SM

TOTAL CARRIED TO SUMMARY
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PROPOSED REPAIR WORKS TO ELDERA DISPENSARY

ITEM DESCRIPTION QTY | UNIT | RATE AMOUNT

PROVISIONAL SUMS
Allow for Kenya Shillings Two Hundred Thousand (Kshs

A |200,000.00) only for Contigencies SUM 200,000
Allow for Kenya shillings fifteen thousand ( Ksh

B 15,000.00) only for stationery SUM 15,000
Allow for Kenya Shillings Two hundred and twenty five

C |Thousand (Kshs 225,000.00) only for Project supervision SUM 225,000
and travel expenses to Eldera
Allow for Kenya shillings One hundred and fifty thousand

D |(Ksh 150,000.00) for plumbing works SUM 150,000

E |Allow for kenya shillings five hundred thousand only SUM 500,000
(Ksh 500,000.00) for solar installation
TOTAL CARRIED TO SUMMARY 1,090,000
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PROPOSED REPAIR WORKS TO ELDERA DISPENSARY

ITEM

DESCRIPTION QTY

UNIT

RATE

AMOUNT

SUMMARY

ELEMENT NO.1 :SUB-STRUCTURES

ELEMENT NO.2: DOORS & WINDOWS

ELEMENT NO.3: ROOFING & RAINWATER GOODS

ELEMENT NO.4: FINISHES

PC & PROVISIONAL SUMS

1,090,000

SUB-TOTAL

TOTAL CARRIED TO GRAND SUMMARY
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PROPOSED REPAIR WORKS TO ELDERA DISPENSARY

HOSPITAL EQUIPMENTS - ELDERA DISPENSARY

ITEM DESCRIPTION QTY RATE AMOUNT
1 Colour coded bins 3
7 Stethoscopes duplex2.0 (4200-01) Riester 7

Germany
3 Omron Thermometer Infrared/ forehead 720 2
4 wheelchair standard economical 809-46 ped 1
5 Trolley instrument stainless steel (F-19) 6
6 Seca 210 measuring mat upto 10-99cm 2
7 Seca 354 scales baby digital 20kgs 2
8 Height measurement seca 213 1
Pulse oximeter with nonatal adaptor
9 . 2
(mindray pm 50)
10 |Digital Bp machine Omron M3 2
11 Small Bp cuff 22 - 32cm 1
12 |Glucometer - on call 1
13 |On call strips 1
14 |Patient Gurney ( stretcher) 1
15 |Chairs ( executive) 3
16  |waiting bench ( metallic) 2
17  |Chairs 6
18  [Nursing desk 1
19 Hospital bed single crank with epoxy coated 4
heads B-32
20 [Mattress with makintosh cover ( standard ) 4
21 Oxygen concentrator 5L/ min airsep single 1

flow

TOTAL CARRIED TO COLLECTION

COUNTY GOVERNMENT OF ISIOLO
P.O BOX 36-60300, ISIOLO Page 11 of 102




PROPOSED REPAIR WORKS TO ELDERA DISPENSARY

ITEM |DESCRIPTION QTY RATE AMOUNT
1 Bedsheets 12
2 Cellular Hospital blankets 8
3 Pillow cases with mackintosh 8
4 IV Pole stainless steel 4
5 Metallic cabinet 3
6 Dressing trolley w/2 drawers 1
7 Ambubag silicon adult 5
8 Fetal Doppler 1
9 Nebulizer machine Omron C900 2
10 |Bedside locker Epoxy blue with castors D-7 4
11 |Stretcher s/s E-6 2
12 |Suction machine 20L/min 2/2l 2
3 Blood pressure machine stand model - 7

Empire, adult size hook cuff
14 Stethoscopes Littmans Classic Il adult 7
Black/Dark red/Navy blue
15 |Examination bed stainless steel 3
16 |Two step foot stool 2
17 |ENT Set economic model riester 1
18 |Examination lamp goose neck halogen E1100 1
19 |Obstetric manual delivery bed 2
20 |Manual Fetoscope 3

TOTAL CARRIED TO COLLECTION

COLLECTION

TOTAL FROM PAGE EQP / 1

TOTAL FROM PAGE EQP / 2 ABOVE

TOTAL FOR HOSPITAL EQUIPMENTS -
ELDERA
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ITEM PROGESERFFIBHNORKS TO ELDERA DIHE AMOUNT

OFFICIAL USE CONTRACTORS USE

GRAND SUMMARY

1 PRELIMINARIES

2 REPAIR WORKS

3 HOSPITAL EQUIPMENTS

SUB - TOTAL

ADD V.A.T 16%

GRAND TOTAL CARRRIED TO FORM OF TENDER
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PROPOSED REPAIR WORKS TO ELDERA DISPENSARY

ooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooo

CONTRACTORS NAME:......c.ciiitrriririiiiininisisisiiiiiassisesesisssssssassssesssssssssssssasassssssssassssssessssssssssess

SIGNATURE ...ttt ssssassesesss s ssssasae ettt ssssasas e e et sassssssesssssssssasans .

D I

.
WITINESS NAME ... oiitncnntncnntscstsssnsssssessssssssssssssssssssssassssssssssnsssssssssssssssssssssssssssssssns s snes .

ADDRESS ...ttt e e bbb b bbb et .

SIGNATURE ...ttt ssssssassesss s asas sttt ss b b e e et shsasse s ss b bbb senis
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PROPOSED REPAIR WORKS TO ELDERA DISPENSARY



